



**FALL ADVERTISING SCHEDULE**

**CONSTRUCTION, REQUEST FOR PROPOSAL -**

**ENGINEERING SERVICE PROVIDER AND**

**MATERIAL SUPPLY TENDERS**

Manitoba Infrastructure  
Contract Services Branch  
1630 - 215 Garry Street  
Winnipeg, MB R3C 3P3  
204-794-7604

The Construction, Request for Proposal (RFP) - Engineering Service Provider (ESP) and Material Supply Tender Advertising Schedule is released annually in the fall.

The 2021 / 2022, Advertising Schedule is updated and posted quarterly.

All Tenders associated with this advertising schedule can be found at: [www.Merx.com](http://www.Merx.com).

Details of submission requirements are contained within each bid opportunity.

All Construction and Material Supply opportunities in the advertising schedule are competitive open tenders.

Request for Proposal - Engineering Service Provider opportunities are new for the 2021 / 2022 Advertising schedule and are a mix of open and invitational solicitations.

The invitational solicitations are selected from the Engineering and Architectural prequalification.

Bid Submission Requirements will be identified in each Tender.

## MANITOBA INFRASTRUCTURE FALL ADVERTISING SCHEDULE

Project ID	Region	Tender For:	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
C04007	04	RFP ESP Detailed Design Bituminous Rehabilitation (cost-shared PTIC-NRP)	006	0.4km North of PR 419 -- South Jct PTH 68 (Lundar--Eriksdale)	Coldwell-West Interlake	20-Nov-20
C03008	03	Bituminous Rehabilitation (cost-shared PTIC-NRP)	001	6.0km West of PTH 21 -- East Jct PR 250 (E/B)	Whitehead	20-Nov-20
C03020	03	Intersection Improvement	001	Saskatchewan Boundary--PTH 34 (Various Locations)	Wallace-Woodworth	20-Nov-20
C15099	15	Minor Structure Rehabilitation (Site 738)	264	At Arrow River: 3.4km South of PR 355	Prairie View	24-Nov-20
C15100	15	Minor Structure Rehabilitation (Site 1714)	264	At Arrow River: 1.7km South of PR 355	Hamiota	
C15036	15	Structure (Site 3356)	305	At Morris River: 0.3km West of PTH 3 (West of Brunkild)	MacDonald	26-Nov-20
	04	Grading (Gravel Inc.) (Gravel Road Restoration)	328	37.3km East of PR 276 -- 1.5km Easterly (Various Locations)	Interlake	27-Nov-20
C02006	02	Bituminous Rehabilitation (cost-shared PTIC-NRP)	002	0.8km East of Road 32W to PTH 13	Grey	27-Nov-20
C05032	05	Grading (Gravel Inc.) (Gravel Road Restoration)	391	Notigi -- Suwanee (Various Locations)	Unorganized Territory	27-Nov-20
C15087	15	Structure (Site 2981)	100	Aimes Road: At Seine River: 0.3km East of St. Anne's Road (City of Winnipeg)	Winnipeg	27-Nov-20

## MANITOBA INFRASTRUCTURE FALL ADVERTISING SCHEDULE

Project ID	Region	Tender For:	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
C02005	02	Bituminous Reconstruction	034	PTH 1 -- PTH 16	North Norfolk Westlake / Gladstone	1-Dec-20
C15092	15	RFP ESP Preliminary Design (Structure) (Site 352)	005	At Assiniboine River: 11.1km North of PTH 2 (At Spruce Woods)	Glenboro South Cypress	1-Dec-20
C15022	15	RFP ESP Detailed Design (Structure) (Site 2487)	001	At South Boggy Creek: 1.1km East of PR 340 (W/B) (East of Douglas)	Elton	1-Dec-20
C15021	15	RFP ESP Detailed Design (Structure) (Site 2257)	001	Willow Creek: West Branch: 5.2km East of PTH 110 (W/B) (East of Brandon)	Elton	1-Dec-20
C15023	15	RFP ESP Detailed Design (Structure) (Site 594)	001	Willow Creek: West Branch: 6.4km East of PTH 110 (W/B) (East of Brandon)	Elton	1-Dec-20
C01382	01	RFP ESP CACI Bituminous Reconstruction	059	US Border -- PR 403	Emerson-Franklin	2-Dec-20
C15097	15	RFP ESP CACI Culvert Replacement (Structure) (Site 723)	346	At Drain (Black Creek): 1.2km South of PTH 2 (West of Wawanesa)	Oakland - Wawanesa	3-Dec-20
C15029	15	RFP ESP CACI Culvert Replacement (Structure) (Site 2447)	010	At 12.4km North of PTH 1 (North of Brandon)	Elton	3-Dec-20
C15097	15	Culvert Replacement (Structure) (Site 723)	346	At Drain (Black Creek): 1.2km South of PTH 2 (West of Wawanesa)	Oakland - Wawanesa	3-Dec-20
C15029	15	Culvert Replacement (Structure) (Site 2447)	010	At 12.4km North of PTH 1 (North of Brandon)	Elton	3-Dec-20

## MANITOBA INFRASTRUCTURE FALL ADVERTISING SCHEDULE

Project ID	Region	Tender For:	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
C15067	15	Culvert Replacement (Structure) (Site 1707)	471	At Neepawa Creek: 13.3km West of PTH 5	Rosedale	8-Dec-20
C15101	15	Minor Structure Rehabilitation (Site 1414)	471	At Logan's Creek: 8.1km East of PR 262	Minto - Odahah	8-Dec-20
W31219	31	Structure (Site 2069)		Elm Creek Channel (Sec NE 36-09-03W) on Municipal Road	Grey Cartier MacDonald	8-Dec-20
W31221	31	Structure (Site 2074)		Elm Creek Channel (NE 01-10-04W) on Municipal Road	Portage la Prairie Cartier	8-Dec-20
C01382	01	Bituminous Reconstruction	059	US Border -- PR 403	Emerson-Franklin	9-Dec-20
C15020	15	Structure (Site 2694)	001	At La Salle River: 0.5km West of PR 248 (W/B) (Vicinity of Elie)	Cartier	10-Dec-20
C15012	15	Site Preparation / Building Demolition (Site 3238) (cost shared PTIC-NRP)	010	In Brandon: Daly Overpass (18th Street at CP Railway)	Brandon	17-Dec-20
C01219	02	Bituminous Reconstruction	001	6.0km East of PTH 26 (Gaol Road) -- 0.8km West of PR 334 (E/B & W/B)	Headingley	18-Dec-20
C15045	15	Structure Rehabilitation (Site 3182)	010	At Souris River: 7.2km North of PTH 23	Grassland	22-Dec-20

## MANITOBA INFRASTRUCTURE FALL ADVERTISING SCHEDULE

Project ID	Region	Tender For:	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
		RFP ESP Detailed Design 3 Structures		Lake Manitoba Outlet Channel		23-Dec-20
		(Site 9015)		Township Line Road		
		(Site 9021)		Carne Ridge Road		
		(Site 9023)	006	19km downstream of Lake Manitoba Outlet Channel Inlet		
		Graded Aggregate Chip Seal		Various Locations	Various	5-Jan-21
C15091	15	RFP ESP Preliminary Design (Structure) (Site 370)	305	At Assiniboine River: 13.3km South of PTH 1 (At Long Plain First Nation)	Portage la Prairie	5-Jan-21
C15049	15	RFP ESP Preliminary Design (Structure) (Site 3329)	391	At Churchill River: 3.0km North of PR 493 (Vicinity of Leaf Rapids)	Town of Leaf Rapids	6-Jan-21
C15088	15	RFP ESP Preliminary Design (Structure) (Site 2090)	313	At Rice Creek: 4.3km East of PR 315	Alexander	6-Jan-21
C15046	15	RFP ESP Preliminary Design (Structure) (Site 2940)	307	At Whitemouth River: 2.1km East of PTH 11 (West of Seven Sister Falls)	Whitemouth	7-Jan-21
		Graded Aggregate Chip Seal		Various Locations	Various	12-Jan-21
C03005	03	RFP ESP CACI Bituminous Reconstruction	023	West Jct PTH 18 -- PTH 5	Prairie Lakes	15-Jan-21

## MANITOBA INFRASTRUCTURE FALL ADVERTISING SCHEDULE

Project ID	Region	Tender For:	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
		Uniform / Double Seal Chip Seal		Various Locations	Various	19-Jan-21
F15146	15	Supply of Girders (Site 2263)	259	At Assiniboine River (Flood Relief): 6.1km West of PR 463 (Vicinity of Virden)	Wallace-Woodworth	21-Jan-21
C03005	03	Bituminous Reconstruction	023	West Jct PTH 18 -- PTH 5	Prairie Lakes	21-Jan-21
		Microsurfacing		Various Locations (Eastern Area)	Various	22-Jan-21
C05015	05	Bituminous Rehabilitation	392	PTH 39 -- Snow Lake (Various Locations)	Snow Lake	26-Jan-21
C05006	05	Bituminous Rehabilitation	006	Wabowden Access -- Sasagiu Rapids	Mystery Lake	27-Jan-21
F15144	15	RFP ESP Detailed Design (Structure) (Site 1931)	003	At Souris River: 0.7km East of North Jct of PTH 83 (Vicinity of Melita)	Two Borders	Feb
C15010	15	RFP ESP Preliminary Design (Structure) (Site 3102)	001	At Symington Yard Overpass (East of Winnipeg)	Springfield	Feb
C01010	01	RFP ESP Assignment Intersection Improvements	044	Red River -- Red River Floodway	St. Clements	Feb

## MANITOBA INFRASTRUCTURE FALL ADVERTISING SCHEDULE

Project ID	Region	Tender For:	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
C15012	15	Structure (Site 3238) (cost-shared PTIC-NRP)	010	In Brandon: Daly Overpass (18th Street at CP Railway)	Brandon	Feb
		Microsurfacing		Various Locations (Central Area)	Various	Feb
C01235	01	Intersection Improvements	101	At Wenzel Street	East St. Paul	Feb
C01019	01	Intersection Improvements	001	At PR 207 (Deacon's Corner)	Springfield	Mar
C03168	03	RFP ESP CACI Bituminous Reconstruction	023	PTH 5 -- PTH 34	Lorne	Mar
C15027	15	Structure (Site 2599)	007	At Grassmere Drain: 5.9km North of PTH 101 (N/B)	Rosser	Mar
C03168	03	Bituminous Reconstruction	023	PTH 5 -- PTH 34	Lorne	Mar
C04110	04	Intersection Improvements	010	In Swan River: At PTH 83	Swan Valley West-Town of Swan River	Mar
C01021	01	RFP ESP Assignment Intersection Improvements	015	In Anola: At PTH 12	Springfield	Mar



## MANITOBA INFRASTRUCTURE FALL ADVERTISING SCHEDULE

Project ID	Region	Tender For:	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
C04007	04	RFP ESP CACI Bituminous Rehabilitation (cost-shared PTIC-NRP)	006	0.4km North of PR 419 -- South Jct PTH 68 (Lundar--Eriksdale)	Coldwell-West Interlake	Apr
C15091	15	RFP ESP Detailed Design (Structure) (Site 370)	305	At Assiniboine River: 13.3km South of PTH 1 Long Plain First Nation (At	Portage la Prairie	Apr
C04007	04	Bituminous Rehabilitation (cost-shared PTIC-NRP)	006	0.4km North of PR 419 -- South Jct PTH 68 (Lundar--Eriksdale)	Coldwell-West Interlake	Apr
C01227	01	Concrete Reconstruction	075	0.4km South of South Jct PTH 23 (Rodeo Drive) -- 3.4km South of South Jct PTH 23 (S/B)	Morris	Apr
F15146	15	Structure (Site 2263)	259	At Assiniboine River (Flood Relief): 6.1km West of PR 463 (Vicinity of Virden)	Wallace-Woodworth	Apr
C01228	01	Concrete Rehabilitation	075	US Border -- PR 201 (S/B) (Various Locations)	Moncalm	Apr
C01229			075	PR 205 -- PR 305 (S/B) (Various Locations)	Morris	
C01230			075	South Jct PR 23 -- PR 205 (S/B) (Various Locations)	Morris	
C01116			101	North Perimeter: Wenzel Street -- Gunn Road (E/B)	Springfield	
C15018	15	RFP ESP Detailed Design (Structure) (Site 3051)	305	At Red River: 0.5km East of PTH 75 (Ste Agathe)	Richot	May

## MANITOBA INFRASTRUCTURE FALL ADVERTISING SCHEDULE

Project ID	Region	Tender For:	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
C03006	03	Bituminous Reconstruction	083	0.5km North of West Jct PTH 1 -- 18.0km North of West Jct PTH 1	Wallace-Woodworth	May
C01022	01	Grading	100	South Perimeter: Safety Plan	Winnipeg	May
C15142	15	RFP Design Build Structures (Interchange Construction)	100	South Perimeter: At St. Mary's Road	Winnipeg	Jun
C01217	01	RFP ESP Functional Design Grading	001	At Hamilton Creek (1.0km West of PR 301 Underpass)	Unorganized Territory	Jun
C15016	15	RFP ESP Detailed Design (Structure) (Site 326)	200	At Floodway: 4.4km South of PTH 100	Winnipeg	Jun
C15121	15	RFP ESP Preliminary Design (Structure) (Site 3068)	242	At Pembina River: 0.8km South of PTH 3 (Vicinity of La Riviere)	Pembina	Jun
C15044	15	Structure Rehabilitation (Site 2729)	001	At PTH 44: West Hawk Lake	Unorganized Territory	Jul
C15041	15	Structure Rehabilitation (Site 2728)	001	At Falcon Lake Access: At PR 301	Unorganized Territory	Jul
C15042	15	Structure Rehabilitation (Site 2733)	001	At Falcon Lake Road (PR 301 Overpass): 8.6km East of PR 301	Unorganized Territory	Jul

## MANITOBA INFRASTRUCTURE FALL ADVERTISING SCHEDULE

Project ID	Region	Tender For:	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
C01080	01	Culvert Replacement (cost shared GBCF)		1.5km North of Morris River -- PR 205 (N/B) (Morris -- Aubigny)	Morris	Jul
C01012	01	RFP ESP Detailed Design Bituminous Reconstruction	200	In Emerson: At CNR Crossing	Emerson-Franklin	Jul
C01270	01	RFP ESP Functional Design Bituminous Reconstruction (Twinning)		5.0km West of PR 301 -- Ontario Boundary	Unorganized Territory	Aug
C04008	04	Bituminous Rehabilitation (cost-shared PTIC-NRP)	006	0.4km North of North Jct PR 237 -- 0.6km South of PR 239 (Moosehorn -- North of Grahamdale)	Grahamdale	Aug
C15046	15	RFP ESP Detailed Design (Structure) (Site 2940)	307	At Whitemouth River: 2.1km East of PTH 11 (West of Seven Sister Falls)	Whitemouth	Sep
C15088	15	RFP ESP Detailed Design (Structure) (Site 2090)	313	At Rice Creek: 4.3km East of PR 315	Alexander	Sep
C15017	15	RFP ESP Detailed Design (Structure) (Site 2988)	005	At Lake of the Prairies: 12.6km West of PTH 83 (West of Roblin)	Roblin	Sep
C01239	1	RFP ESP Detailed Design Intersection Improvements	206	At PR 311	Hanover	Sep
C15089	15	Structure (Site 2868)	005	At Drain: 9.9km South of PTH 68 (South of Sainte Rose du Lac)	Ste Rose	Sep

## MANITOBA INFRASTRUCTURE FALL ADVERTISING SCHEDULE

Project ID	Region	Tender For:	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
C15095	15	Culvert Replacement (Structure) (Site 2819)	202	At Gunn's Creek: 0.3km East of PR 204 (Vicinity of Lockport)	St. Clements	Oct

## Manitoba Infrastructure Fall Advertising Schedule

### Material Supply Tenders

Region	Tender For:	Hwy.	Location	Tentative Ad Date
All	Highway Marking Paint		Various Locations	February
All	Glass Beads for Highway Marking Paint		Various Locations	February
All	Dust Control Chemical		Various Locations	March
All	Asphalt Cements and Emulsified Asphalts*		Various Locations	March - October
All	Bituminous Hot Mix for Highway Repairs		Various Locations	May

\* - Tenders for asphalt materials will be issued after the corresponding construction tenders.