

Manitoba Transportation and Infrastructure Consultant Assignment Schedule 2026 Edition



CONSULTANT ASSIGNMENT TENDERS

- The Advertising Schedule is published annually with an update in the Spring.
- All Tenders associated with this advertising schedule can be found at: www.Merx.com.
- Details of submission requirements are contained within each bid opportunity.

MTI Consultant Assignments					
Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Preliminary Design	Structure Rehabilitation		Vermilion Dam	Dauphin	December
Preliminary Design	Structure Replacement	010	At Woody River: 11.5km North of Swan River	Swan Valley West	December
Contract Administration and Construction Inspection (CACI)	Bituminous Reconstruction (New Passing Lanes)	008	PTH 67 – PR 231	Unorganized Territory	January
Preliminary Design	Structure Replacement	200	At Seine River Diversion: 2.4km N of PR 210	Tache	January
Detailed Design	Ferry Landing Replacement		South Indian Lake	Unorganized Territory	January
Preliminary Design	Structure Replacements	218 201	At Roseau River: 6.5km N of PR 201 At Roseau River: 3.1km East of PTH 59 (At Stuartburn)	Franklin-Emerson Stuartburn	January
Preliminary Design Review	Outlet Structure Replacement		Portage Diversion Channel	Portage la Prairie	January
Electrical Design	Runway Rehabilitation		Island Lake Airport	Unorganized Territory	January
Detailed Design	Structure Rehabilitation	326	At Icelandic River: 0.4km North of PTH 68 (Arborg)	Arborg	January
Detailed Design	Structure Replacement	242	At Pembina River: 0.8km South of PTH 3 (Vicinity of La Riviere)	Pembina	January

Detailed Design	Structure Replacement	008	At Grassmere Drain: 1.0km North of PTH 101 (N/B)	West St. Paul	January
Detailed Design	Structure Replacement	008	At Grassmere Drain: 1.0km North of PTH 101 (S/B)	West St. Paul	January
Detailed Design	Structure Replacement	008	At Parks Creek: 1.0km South of PTH 27	St. Andrews	January
CACI	Dam Rehabilitation		Oak Lake Dam	Sifton	January
Dam Safety	Emergency Preparedness Plan		Irwin Dam	North Cypress- Langford	January
Technical Support	Flood 2026 and 2027 - Structural, Mechanical, and Electrical Engineering		Various Locations		January
Technical Support	Flood 2026 and 2027 - Geotechnical		Various Locations		January
Technical Support	Flood 2026 and 2027 - Hydrotechnical		Various Locations		January
Technical Support	Flood 2026 and 2027 - Post Flood Provincial Waterway Inspection Services		Various Locations		January
Technical Support	2026 and 2027 If and As Required Services for Review and Design of Horizontal Directionally Drilled Large Diameter Culverts		Various Locations		January
Detail Design & Contract Administration and Construction Inspection (CACI)	Dam Rehabilitation		Carman Dam	Dufferin-Carman	January

Preliminary Design	Drain Rehabilitation		City Protection Drain: 7,8,17-12-3E – (Phase 1)	West St. Paul	January
Contract Administration and Construction Inspection (CACI)	Grading & Structure		Wasagamack Airport: Phase 1 – Wasagamack Connecting Road	Unorganized Territory	February
Detailed Design	Bituminous Reconstruction	026	West Jct PR 248--12.68km E of W Jct of PR 248	St. Francois Xavier	February
Contract Administration and Construction Inspection (CACI)	Thin Lift Overlay	003	PTH 18--PTH 5	Killarney-Turtle Mountain	February
Detailed Design	Structure Replacement	373	At Nelson River: Ross Island Ferry Landing (Sea Falls)	Rupertsland	February
Detailed Design	Intersection Improvements	002	At PTH 13	Grey	February
Detailed Design	Traffic Safety Improvement (Guardrail & Hazard Protection) - Package 3		Var	Var	February
Functional Design	Bituminous Reconstruction (Twinning)	015	PTH 101--1.2km East of PR 206	Springfield	February
Preliminary Design	Structure Rehabilitation	020	At Pine River: 0.3km E of PR 272	ED Swan River	February
Preliminary Design	Structure Rehabilitation		Moose Lake Dam	NW Angle Provincial Park	February
Detailed Design	Dike Improvements		Ste. Agathe Dike	Ritchot	February

Detailed Design	Structure Replacement	392	At Snow Creek: 0.5km N of PR 395	Snow Lake	March
Detailed Design	Structure Replacement	100	1.8 kilometers east of PTH 75 over the Red River	Winnipeg	March
Detailed Design	Bituminous Reconstruction (Twinning)	010	E Jct PTH 1--2.5km N of E Jct PTH 1	Elton	March
Detailed Design	Bituminous Reconstruction	100	PTH 59--PTH 1E (E/B & W/B)	Winnipeg	March
Geotechnical and Detailed Design	Traffic Safety Improvement (Guardrail & Hazard Protection)	304	At 0.7km N of Jct PTH 11	Alexander	March
Detailed Design	Structure Replacement	016	At Whitemud River: 0.6km N of PR 242 (Vicinity of Westbourne)	Westbourne	March
Safety Plan	Intersection Improvements	059	PR 210--Red River Floodway	Ritchot	April
Detailed Design	Structure Replacements	248 026	At Assiniboine River: 0.3km South of PTH 26 At Long Lake Drain: 0.2km East of PR 248	St. Francois Xavier	April
Detailed Design	Structure Rehabilitation	240	Grade Separation over CNR/CPKC Tracks on PR 240:0.6km North of PTH 1A	Portage La Prairie	April
Detailed Design	Bituminous Rehabilitation	044	PTH 59—PTH 12	St. Clements and Brokenhead	May
Detailed Design	Detailed Design of New Structure on PTH 59 over Brokenhead River (Bridge Site No. 3141-10)	059	3.8km South of PR 319 (Vicinity of Scanterbury)	St. Clements	May

Detailed Design	Structure Replacement	017	At Broad Valley Drain: 0.7km North of PR 233 (Vicinity of Fisher Branch)	Fisher	May
Electrical Design	Runway Rehabilitation		Little Grand Rapids Airport	Unorganized Territory	June
Detailed Design	Detailed Design of Structure Rehabilitation for the Bridge over the Red River on PR 204 (Site 2431-00)	204	0.4km East of PTH 9A	Selkirk	June
Detailed Design	Structure Replacement	010	At Steeprock River: 0.7 km South of PTH 77	Mountain	June
Detailed Design	Structure Replacement	345	At Souris River: 14.8km East of PTH 83	Grassland	July
Detailed Design	Structure Replacement	346	At Souris River: 7.0km North of PTH 23	Prairie Lakes	July
Detailed Design	Structure Replacement	001	At Symington Yard Overpass (East of Winnipeg)	Springfield	August
Detailed Design	Structure Rehabilitation	307	PR 307 Renewal Approach: At Whitemouth River, 2.1km East of PTH 11 (West of Seven Sister Falls)	Whitemouth	August