



REVISED ADVERTISING SCHEDULE

CONSTRUCTION, REQUEST FOR PROPOSAL -

ENGINEERING SERVICE PROVIDER AND

MATERIAL SUPPLY TENDERS

Manitoba Infrastructure
Tendering & Contracts Branch
1630 - 215 Garry Street
Winnipeg, MB R3C 3P3
204-794-7604

The Construction, Request for Proposal (RFP) - Engineering Service Provider (ESP) and Material Supply Tender Advertising Schedule is released annually in the fall.

The 2021 / 2022, Advertising Schedule is updated and posted quarterly.

All Tenders associated with this advertising schedule can be found at: www.Merx.com.

Details of submission requirements are contained within each bid opportunity.

All Construction and Material Supply opportunities in the advertising schedule are competitive open tenders.

Request for Proposal - Engineering Service Provider opportunities are new for the 2021 / 2022 Advertising schedule and are a mix of open and invitational solicitations.

The invitational solicitations are selected from the Engineering and Architectural prequalification.

Bid Submission Requirements will be identified in each Tender.

MANITOBA INFRASTRUCTURE REVISED ADVERTISING SCHEDULE MAY

Project ID	Region	Tender For:	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
C01019	01	Intersection Improvements	001	At PR 207 (Deacon's Corner)	Springfield	30-Apr-21
C15022	15	RFP ESP Detailed Design (Structure) (Site 2487)	001	At South Boggy Creek: 1.1km East of PR 340 (W/B) (East of Douglas)	Elton	30-Apr-21
C15021	15	RFP ESP Detailed Design (Structure) (Site 2257)	001	Willow Creek: West Branch: 5.2km East of PTH 110 (W/B) (East of Brandon)	Elton	30-Apr-21
C15023	15	RFP ESP Detailed Design (Structure) (Site 594)	001	Willow Creek: West Branch: 6.4km East of PTH 110 (W/B) (East of Brandon)	Elton	30-Apr-21
C15142	15	RFP Design Build Structures (Interchange Construction)	100	South Perimeter: At St. Mary's Road	Winnipeg	30-Apr-21
C03168	03	Bituminous Reconstruction	023	PTH 5 -- 0.8km West of PR 440	Lorne	5-May-21
C15012	15	Structure (Site 3238) (cost-shared PTIC-NRP)	010	In Brandon: Daly Overpass (18th Street at CP Railway)	Brandon	10-May-21
C15012	15	RFP - CACI for Structure (Site 3238) (cost-shared PTIC-NRP)	010	In Brandon: Daly Overpass (18th Street at CP Railway)	Brandon	10-May-21
C15012, C15015, C15099	15	RFP - Owner's Engineer for Structure (Site 3238, 1270, 498)	010, 59, 001	In Brandon: Daly Overpass (18th Street at CP Railway), At Floodway: 4.5km North of PTH 101 (Vicinity of Birds Hill), At Assiniboine River: 13.2km East of Portage la Prairie (At Norquay)	Brandon, Springfield, Portage La Prairie	10-May-21
C03168	03	Bituminous Reconstruction	023	0.8km West of PR 440 -- PTH 34	Lorne	12-May-21

MANITOBA INFRASTRUCTURE REVISED ADVERTISING SCHEDULE MAY

Project ID	Region	Tender For:	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
C01228	01	Concrete Rehabilitation	075	US Border -- PR 201 (S/B) (Various Locations)	Moncalm	12-May-21
C01229			075	PR 205 -- PR 305 (S/B) (Various Locations)	Morris	
C01230			075	South Jct PR 23 -- PR 205 (S/B) (Various Locations)	Morris	
C01116			101	North Perimeter: Wenzel Street -- Gunn Road (E/B)	Springfield	
C01477			101	0.3km N of PTH 1 - 0.6km S of Road 63N	City of Winnipeg	
C01476			007	Mollard Road -- Green Road	Rosser	
C15096	1	Structure (Site 889)	044	At Bog River West: 3.7km E of PTH 11	Whitemouth	13-May-21
C15091	15	RFP SP Public Consultation (Structure) (Site 370)	305	At Assiniboine River: 13.3km South of PTH 1 (At Long Plain First Nation)	Portage la Prairie	14-May-21
C15027	15	Structure (Site 2599)	007	At Grassmere Drain: 5.9km North of PTH 101 (N/B)	Rosser	14-May-21
C01010	01	RFP ESP Assignment Intersection Improvements	044	Red River -- Red River Floodway	St. Clements	17-May-21
C15029	15	RFP ESP CACI Culvert Replacement (Structure) (Site 2447)	010	At 12.4km North of PTH 1 (North of Brandon)	Elton	18-May-21
C15029	15	Culvert Replacement (Structure) (Site 2447)	010	At 12.4km North of PTH 1 (North of Brandon)	Elton	18-May-21

MANITOBA INFRASTRUCTURE REVISED ADVERTISING SCHEDULE MAY

Project ID	Region	Tender For:	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
C03006	03	Bituminous Reconstruction	083	0.5km North of West Jct PTH 1 -- 18.0km North of West Jct PTH 1	Wallace-Woodworth	8-Jun-21
C15046	15	RFP ESP Preliminary Design (Structure) (Site 2940)	307	At Whitemouth River: 2.1km East of PTH 11 (West of Seven Sister Falls)	Whitemouth	11-Jun-21
F15146	15	Structure (Site 2263)	259	At Assiniboine River (Flood Relief): 6.1km West of PR 463 (Vicinity of Virden)	Wallace-Woodworth	11-Jun-21
C03168	03	RFP ESP CACI Bituminous Reconstruction	023	PTH 5 -- PTH 34	Lorne	15-Jun-21
C02124	02	Bituminous Reconstruction	003	0.3km East of PTH 13--0.2km West of PR 336	Dufferin	18-Jun-21
C02125	02	Bituminous Reconstruction	003	0.2km West of PR 336--PR 305 (Morris River)	MacDonald	18-Jun-21
C15121	15	RFP ESP Preliminary Design (Structure) (Site 3068)	242	At Pembina River: 0.8km South of PTH 3 (Vicinity of La Riviere)	Pembina	18-Jun-21
C02134	02	Thin Lift Overlay	245	West Jct PR 240--PTH 13	Dufferin	23-Jun-21
W31382	31	Interim Dike Rehabilitation		Assiniboine River Dikes RL 61, Parish Baie St. Paul	Cartier	24-Jun-21
C15010	15	RFP ESP Preliminary Design (Structure) (Site 3102)	001	At Symington Yard Overpass (East of Winnipeg)	Springfield	25-Jun-21

MANITOBA INFRASTRUCTURE REVISED ADVERTISING SCHEDULE MAY

Project ID	Region	Tender For:	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
C04007	04	RFP ESP CACI Bituminous Rehabilitation (cost-shared PTIC-NRP)	006	0.4km North of PR 419 -- South Jct PTH 68 (Lundar--Eriksdale)	Coldwell-West Interlake	29-Jun-21
C04007	04	Bituminous Rehabilitation (cost-shared PTIC-NRP)	006	0.4km North of PR 419 -- South Jct PTH 68 (Lundar--Eriksdale)	Coldwell-West Interlake	30-Jun-21
C01072	01	Bituminous Reconstruction	009	0.1km N of PTH 101--1.7km S of PTH 27	West St. Paul	30-Jun-21
C01012	01	RFP ESP Detailed Design Bituminous Reconstruction	200	In Emerson: At CNR Crossing	Emerson-Franklin	6-Jul-21
C15037	15	RFP ESP Preliminary Design Structure (Site 4440)	314	At Manigotagan River: 10.7km South of PR 304 (Southeast of Bissett)	E. D. Rupertsland	9-Jul-21
C02010	02	RFP ESP Detailed Design - Bituminous Reconstruction (cost-shared PTIC-NRP)	016	2.0km West of PR 242--1.8km East of PR 242	Westlake-Gladstone	14-Jul-21
C15044	15	Structure Rehabilitation (Site 2729)	001	At PTH 44: West Hawk Lake	Unorganized Territory	15-Jul-21
C15041	15	Structure Rehabilitation (Site 2728)	001	At Falcon Lake Access: At PR 301	Unorganized Territory	15-Jul-21
C15042	15	Structure Rehabilitation (Site 2733)	001	At Falcon Lake Road (PR 301 Overpass): 8.6km East of PR 301	Unorganized Territory	15-Jul-21
C15117	15	RFP ESP Preliminary Design (Structure) (Site 646)	005	At North Snake Creek: 0.7km South of PR 352	Rosedale	23-Jul-21

MANITOBA INFRASTRUCTURE REVISED ADVERTISING SCHEDULE MAY

Project ID	Region	Tender For:	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
C15124	15	RFP ESP Preliminary Design (Structure) (Site 2834)	005	At Drain: 6.6km North of PTH 50 (North of McCreary)	McCreary	23-Jul-21
C15123	15	RFP ESP Preliminary Design (Structure) (Site 2838)	005	At McKinnon Creek: 3.2km North of PTH 50 (North of McCreary)	McCreary	23-Jul-21
W31235	31	Drain Rehabilitation		Kronsgart Drain Sec 7,8,9-4-1E	Morris	27-Jul-21
C15018	15	RFP ESP Detailed Design (Structure) (Site 3051)	305	At Red River: 0.5km East of PTH 75 (Ste Agathe)	Richot	30-Jul-21
C01024	01	Grading	075	0.5km South of Morris	Morris	Aug
C01412	01	Intersection Improvements	003	At McCreary Road (7.2km West of PTH 100)	Macdonald	Aug
F15144	15	RFP ESP Detailed Design (Structure) (Site 1931)	003	At Souris River: 0.7km East of North Jct of PTH 83 (Vicinity of Melita)	Two Borders	Aug
C04008	04	Bituminous Rehabilitation (cost-shared PTIC-NRP)	006	0.4km North of North Jct PR 237 -- 0.6km South of PR 239 (Moosehorn -- North of Grahamdale)	Grahamdale	Aug
C01080	01	Culvert Replacement (cost shared GBCF)	075	1.5km North of Morris River -- PR 205 (N/B) (Morris -- Aubigny)	Morris	Aug
C15113	15	RFP ESP Preliminary Design (Structure) (Site 389)	610	Ethelbert Access: At Fork River: 1.3km East of PTH 10	Ethelbert	Aug

MANITOBA INFRASTRUCTURE REVISED ADVERTISING SCHEDULE MAY

Project ID	Region	Tender For:	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
C15033	15	Structure (Site 974)	026	At Drain: 8.9km East of East Jct of PR 248 (West of St. Francois Xavier)	St. Francois Xavier	Sept
C01270	01	RFP ESP Functional Design Bituminous Reconstruction (Twinning)	001	5.0km West of PR 301 -- Ontario Boundary	Unorganized Territory	Sep
C04110	04	Intersection Improvements	010	In Swan River: At PTH 83	Swan Valley West- Town of Swan River	Sep
C01021	01	RFP ESP Assignment Intersection Improvements	015	In Anola: At PTH 12	Springfield	Sep
C01217	01	RFP ESP Functional Design Grading	001	At Hamilton Creek (1.0km West of PR 301 Underpass)	Unorganized Territory	Sep
C15017	15	RFP ESP Detailed Design (Structure) (Site 2988)	005	At Lake of the Prairies: 12.6km West of PTH 83 (West of Roblin)	Roblin	Sep
C15089	15	Structure (Site 2868)	005	At Drain: 9.9km South of PTH 68 (South of Sainte Rose du Lac)	Ste Rose	Sep
C15095	15	Culvert Replacement (Structure) (Site 2819)	202	At Gunn's Creek: 0.3km East of PR 204 (Vicinity of Lockport)	St. Clements	Oct
C15016	15	RFP ESP Detailed Design (Structure) (Site 326)	200	At Floodway: 4.4km South of PTH 100	Winnipeg	Oct
F15147	15	Structure (Site 540)	257	At Gopher Creek: 0.6km South West of PTH 1	Wallace Woodworth	Oct

MANITOBA INFRASTRUCTURE REVISED ADVERTISING SCHEDULE MAY

Project ID	Region	Tender For:	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
C15049	15	RFP ESP Preliminary Design (Structure) (Site 3329)	391	At Churchill River: 3.0km North of PR 493 (Vicinity of Leaf Rapids)	Town of Leaf Rapids	Nov
C15152	15	Culvert Replacement (Structure) (Site 478-02)	001	At La Salle River: 0.5km West of PR 248 (E/B) (Vicinity of Elie)	Cartier	Nov

Manitoba Infrastructure Revised Advertising Schedule May

Material Supply Tenders

Region	Tender For:	Hwy.	Location	Tentative Ad Date
All	Highway Marking Paint		Various Locations	February
All	Glass Beads for Highway Marking Paint		Various Locations	February
All	Dust Control Chemical		Various Locations	March
All	Asphalt Cements and Emulsified Asphalts*		Various Locations	March - October
All	Bituminous Hot Mix for Highway Repairs		Various Locations	May

* - Tenders for asphalt materials will be issued after the corresponding construction tenders.