

# Manitoba Transportation and Infrastructure Advertising Schedule

Winter Edition

2022



## CONSTRUCTION, SERVICES AND MATERIALS SUPPLY TENDERS

- The Advertising Schedule is updated and posted quarterly.
- All Tenders associated with this advertising schedule can be found at: [www.Merx.com](http://www.Merx.com).
- Details of submission requirements are contained within each bid opportunity.
- All Construction and Materials Supply tenders in the advertising schedule are competitive open tenders.
- Services tenders are a mix of open and invitational solicitations.
- The invitational solicitations are selected from the Engineering and Architectural prequalification list which is tendered under a separate competition.
- Items in this ad schedule shown in bolded text are newly added items.

## CONSTRUCTION TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Surface Reconstruction	Bituminous Reconstruction	005A	In Dauphin: Triangle Road -- Whitmore Ave	Dauphin	November
Surface Rehabilitation	Bituminous Rehabilitation	005A	In Dauphin: Whitmore Ave -- Fourth Ave South	Dauphin	November
Surface Rehabilitation	Bituminous Rehabilitation (cost-shared PTIC-NRP)	002	PR 240 -- PTH 13	Grey	November
Culvert Improvements	Culvert Jacking	005A	At 0.8km North of Road 144N (Triangle Road)	Dauphin	November
Culvert Improvements	Culvert Replacement	391	At Scotland Lake: 84.3km South of Lynn Lake	Unorganized Territory	November
Grade Improvements	Grading	039	PR 616 -- PR 627 (Gyles Access -- Reed Lake)	Unorganized Territory	November
<b>Surface Reconstruction</b>	<b>Bituminous Reconstruction</b>	<b>012</b>	<b>PTH 1 -- PTH 15</b>	<b>Springfield</b>	<b>November</b>
<b>Intersection Improvements</b>	<b>Intersection Improvements</b>	<b>015</b>	<b>At East Jct of PR 302</b>	<b>Springfield</b>	<b>November</b>
<b>Intersection Improvements</b>	<b>Intersection Improvements</b>	<b>015</b>	<b>At West Jct of PR 302</b>	<b>Springfield</b>	<b>November</b>

## CONSTRUCTION TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
<b>Culvert Improvements</b>	<b>Culvert Replacement</b>	<b>604</b>	<b>At 0.4km East of PR 200</b>	<b>Emerson Franklin</b>	<b>November</b>
<b>Grading</b>	<b>Grading</b>	<b>1</b>	<b>At East Jct of PTH 100 &amp; PTH 101</b>	<b>Springfield</b>	<b>November</b>
<b>Grading</b>	<b>Grading</b>	<b>1</b>	<b>At PTH 12</b>	<b>Ste. Anne</b>	<b>November</b>
<b>Grading</b>	<b>Grading</b>	<b>100</b>	<b>South Perimter: At Wikes Ave.</b>	<b>Headingley &amp; City of Winnipeg</b>	<b>November</b>
<b>Grading</b>	<b>Grading</b>	<b>101</b>	<b>North Perimter: At PR 221</b>	<b>Rosser</b>	<b>November</b>
<b>Grading</b>	<b>Grading</b>	<b>59</b>	<b>At 5.8km North of PR 213 (PTH 59 Interchange)</b>	<b>East St. Paul</b>	<b>November</b>
<b>2022 Spring Flood</b>	<b>Culvert Replacement</b>	<b>432</b>	<b>At PTH 23</b>	<b>Thompson</b>	<b>November</b>
<b>Culvert Improvements</b>	<b>Culvert Replacement</b>	<b>304</b>	<b>At 34.0km North of PTH 11</b>	<b>Rupertsland Electoral Division</b>	<b>November</b>
<b>Surface Rehabilitation</b>	<b>Bituminous Rehabilitation (cost-shared ICIP-RNCIS)</b>	<b>039</b>	<b>PR 392 -- 34.6km East of PR 392 (excludes new alignment)</b>	<b>Unorganized Territory</b>	<b>December</b>

## CONSTRUCTION TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
<b>2022 Spring Flood</b>	<b>Culvert Replacement</b>	<b>PA 669</b>	<b>0.1km North of PTH 3</b>	<b>Stanley</b>	<b>December</b>
<b>Surface Restoration</b>	<b>High Performance Chip Seal</b>	<b>Various</b>	<b>South West - Central Manitoba</b>		<b>December</b>
<b>Surface Restoration</b>	<b>High Performance Chip Seal</b>	<b>Various</b>	<b>South East - Central Manitoba</b>		<b>December</b>
<b>Surface Preservation</b>	<b>Microsurfacing</b>	<b>Various</b>	<b>Capital Region</b>		<b>December</b>
<b>Surface Preservation</b>	<b>Microsurfacing</b>	<b>Various</b>	<b>Western Region</b>		<b>December</b>
Surface Reconstruction	Bituminous Reconstruction	001	0.7km West of Ontario Boundary -- Ontario Boundary	Unorganized Territory	February - April
Surface Rehabilitation	Bituminous Rehabilitation	005	PTH 20 -- PTH 10	Lakeshore Dauphin	February – April
Surface Reconstruction	Concrete Reconstruction (cost-shared PTIC-NRP)	001	0.8km West of PR 334 -- PR 334	Headingley	February – April
Surface Preservation	Thin Lift Overlay	010	PR 271-- PTH 20 (Pine River -- Cowan)	Mountain	February – April

## CONSTRUCTION TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Surface Preservation	Thin Lift Overlay (cost shared ICIP-RNCIS)	020	PR 271 -- PR 272	Mountain, Swan River	February – April
<b>Surface Preservation</b>	<b>Thin Lift Overlay</b>	<b>224</b>	<b>9.3 km N of PR 325 -- 14.8 km N of PR 325 (vicinity of Peguis)</b>	<b>Unorganized Territory</b>	<b>February – April</b>
<b>Surface Preservation</b>	<b>Thin Lift Overlay</b>	<b>224</b>	<b>18.5km N of PR 325 -- 23.8 km N of PR 325 (vicinity of Dallas)</b>	<b>Unorganized Territory</b>	<b>February – April</b>
<b>Grading</b>	<b>Grading (Includes Gravel)(Gravel Road Restoration)</b>	<b>234</b>	<b>PR 325 --Island View Landing</b>	<b>Unorganized Territory</b>	<b>February – April</b>
<b>Grade Improvements</b>	<b>Grading - 2022 Spring Flood</b>	<b>224</b>	<b>PR 325 - Lake Winnipeg</b>	<b>Unorganized Territory</b>	<b>February – April</b>
<b>Surface Rehabilitation</b>	<b>Bituminous Rehabilitation</b>	<b>373</b>	<b>Kistapanen Drive -- Norway House Airport</b>	<b>Unorganized Territory</b>	<b>February – April</b>
<b>Culvert Improvements</b>	<b>Culvert Replacement</b>	<b>493</b>	<b>PR 391 (Leaf Rapids) -- Ruttan Mine Access</b>	<b>Unorganized Territory</b>	<b>February – April</b>
<b>General Assets</b>	<b>Weigh Scale</b>	<b>1</b>	<b>Headingley 1.5km East of Gaol Road</b>	<b>Headingley</b>	<b>February – April</b>
<b>Surface Preservation</b>	<b>Thin Lift Overlay</b>	<b>320</b>	<b>In Selkirk: Manitoba Ave -- Lake Avenue (N/B &amp; S/B)</b>	<b>Selkirk</b>	<b>February – April</b>

## CONSTRUCTION TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
<b>Intersection Improvements, Median Closures &amp; Service Roads</b>	<b>Grading</b>	<b>100</b>	<b>Service Road Wilkes -- Oakland Road</b>	<b>Headingley &amp; MacDonald</b>	<b>February – April</b>
<b>Intersection Improvements</b>	<b>Intersection Improvements</b>	<b>52</b>	<b>At PR 210</b>	<b>La Broquerie</b>	<b>February – April</b>
<b>Surface Preservation</b>	<b>Thin Lift Overlay</b>	<b>204</b>	<b>In Selkirk: Eveline St--Main St</b>	<b>City of Selkirk</b>	<b>February – April</b>
<b>Surface Reconstruction</b>	<b>Concrete Reconstruction</b>	<b>75</b>	<b>0.5km North PTH 23 -- PR 205 (S/B)</b>	<b>Morris</b>	<b>February – April</b>
<b>Surface Reconstruction</b>	<b>Concrete Reconstruction</b>	<b>75</b>	<b>PR 305--PR 205 (S/B)</b>	<b>Morris &amp; Ritchot</b>	<b>February – April</b>

## STRUCTURE TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
2022 Spring Flood	Structure		Drain: Municipal Road 93N	Minto-Odanah	November
2022 Spring Flood	Structure	10	Drain: East farm access to pth 10	Minto-Odanah	November
Structure Rehabilitation	Minor Structure Rehabilitation	009	At Wavey Creek: 13.6km South of PTH 17	St. Andrews	November
Structure Rehabilitation	Minor Structure Rehabilitation	044	At Cooks Creek: 1.6km East of PR 206 (W/B)	St. Clements	November
Structure Rehabilitation	Minor Structure Rehabilitation	044	At Cooks Creek: 1.6km East of PR 206 (E/B)	St. Clements	November
Structure Rehabilitation	Structure Rehabilitation Flood Mitigation 2011	001	At Assiniboine River (Grand Valley): 0.7km West of PR 459 (E/B & W/B)	Whitehead	November
Structure	Structure	314	At Manigotagan River: 10.7 km South of PR 304 (Southeast of Bissett)	ED Rupertsland	November
Structure	Structure	305	At Red River: 0.5km East of PTH 75 (Ste Agathe)	Ritchot	December



## STRUCTURE TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Structure	Structure	654	Roseisle Access: At Roseisle Creek: 0.1km South of PR 245	Dufferin	December
Structure	Structure	257	At Gopher Creek: 0.6km South West of PTH 1	Virden	December
<b>Structure</b>	<b>Structure</b>	<b>264</b>	<b>At Arrow River: 7.1km South of PR 355</b>	<b>Minto-Odanah</b>	<b>December</b>
<b>Structure</b>	<b>Structure</b>	<b>264</b>	<b>At Arrow River: 3.4km South of PR 355</b>	<b>Minto-Odanah</b>	<b>December</b>
<b>Structure</b>	<b>Structure</b>		<b>Drunken River</b>	<b>Unorganized Territory</b>	<b>December</b>
Structure	Structure	34	At Assiniboine River: 12.2km North of PTH 2 (North of Holland)	Victoria	January
<b>Structure</b>	<b>Structure</b>		<b>At Lawford Rvr: Servicing Oxford House-Gods L-Gods Rvr-Red Sucker L-Garden Hill</b>	<b>Minto-Odanah</b>	<b>February</b>
Culvert Improvements	Minor Structure Rehabilitation Culvert Replacement (Structure)	010	At 12.4km North of PTH 1 (North of Brandon)	Elton	April

## STRUCTURE TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Structure	Structure	001	At La Salle River: 0.5km West of PR 248 (E/B) (Vicinity of Elie)	Cartier	April
Structure	Structure	001	At La Salle River: 1.0km West of PR 430 (E/B)	Portage La Prairie	April

## SERVICES TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Owner's Engineer	RFP Owner's Engineer for McGillivray Interchange Project	100	PTH 100 at PTH 3	Macdonald	November
Functional Design	RFP ESP Bituminous Reconstruction (Twinning)	003	1.6km East of PTH 100 (Wyper Road) -- 6.7km East of PTH 100 (Winnipeg City Limits)	Macdonald	November
Preliminary Design	RFP ESP - Dam & Control Structure - Structure Replacement & Safety Improvements (Spillway Repairs)		Shellmouth Dam Rehabilitation Sec 1 & 11-23-29W	Riding Mountain West	November
Preliminary Design	RFP ESP - Dam & Control Structure - Structure Replacement & Safety Improvements (Conduit Refurbishment)		Shellmouth Dam Rehabilitation Sec 1 & 11-23-29W	Riding Mountain West	November
Preliminary Design	RFP ESP Structure	059	At Brokenhead River: 3.8km South of PR 319 (Vicinity of Scanterbury)	St. Clements	November
Preliminary Design	RFP ESP Structure	015	At Cooks Creek Drain: 7.4km West of PTH 12	Springfield	November
Preliminary Design	RFP ESP Structure	012	At Cooks Creek: 12.0km North of PTH 1	Tache	November
Preliminary Design	RFP ESP Structure	012	At Fish Creek: 4.0km North of PTH 1	Tache	November

SERVICES TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Detailed Design RFP	ESP Structure	005	At Assiniboine River: 11.1km North of PTH 2 (At Spruce Woods)	Glenboro-South Cypress	November
Preliminary Design	RFP ESP Structure Rehabilitation	391	At Churchill River: 3.0km North of PR 493 (Vicinity of Leaf Rapids)	Leaf Rapids	November
Preliminary Design	RFP ESP - Dam & Control Structure - Structure Replacement & Safety Improvements		Sanford Dam	Macdonald	December
Design	RFP ESP Structure Rehabilitation Dam & Control Structure		Stephenfield Dam Sec NE 36-6-7W	Dufferin	December
Design	RFP ESP Pump Station Rehabilitation & Replacement Dam & Control Structure		Elm River Pump Station R.L 237	Portage La Prairie	December
<b>Conceptual Design</b>	<b>RFP Bituminous Reconstruction (Twinning)</b>	<b>1</b>	<b>5.0km West of PR 301--Ontario Boundary</b>	<b>Unorganized Territory</b>	<b>December</b>
Design	RFP ESP - Dike Improvements		St. Adolphe Dike	Ritchot	January
CACI	RFP ESP Structure	34	At Assiniboine River: 12.2km North of PTH 2 (North of Holland)	Victoria	January
Detailed Design RFP	ESP Structure	005	At North Snake Creek: 0.7km South of PR 352	Rosedale	January

## SERVICES TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Preliminary Design	RFP ESP Structure Rehabilitation	204	At Red River (Selkirk): 0.4km East of PTH 9A	Selkirk	January
Detailed Design	RFP ESP Structure	201	At Main Drain: 0.2km East of PR 200	Emerson-Franklin	January
Detailed Design	RFP ESP Structure	200	At Floodway: 4.4km South of PTH 100	Winnipeg	March
Detailed Design	RFP ESP Structure	5	At Drain: 6.6km North of PTH 50 (North of McCreary)	Roblin	March
<b>Preliminary Design</b>	<b>RFP ESP Structure</b>	<b>68</b>	<b>At Lake Manitoba Narrows: 10.9km West of PR 325 (At The Narrows)</b>	<b>West Interlake</b>	<b>March</b>
Detailed Design	RFP ESP Structure	5	At Lake of the Prairies: 12.6 km West of PTH 83 (West of Roblin)	McCreary	April
Design	RFP ESP Structure Replacement (Incl. Land) Dam & Control Structure		Deloraine Dam Sec 30-02-22W	Winchester	April

## WATER INFRASTRUCTURE & WATER OPERATIONS TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Construction	Bridge to Culvert Replacement		Netley Creek Site 3279 Sec N-NW 22-17-02E	Rockwood	November
Construction	Drain Rehabilitation (incl Land) Drainage Improvements		Cox Drain Sec 18/19/30/31-36-24W, Sec.6-37-24W	Minitonas	November
Construction	Drain Rehabilitation		Manning Canal 13,23-8-4E	Tache	November
Construction	Interim Dike Rehabilitation Flood Protection		Assiniboine River Dikes (Between Portage la Prairie & Baie Ste. Paul) (cost-shared ICIP-GIS-ARDM)	Cartier	December
Construction	Outlet structure repairs		Portage Diversion Outlet	Portage la Prairie	December
Construction	Structure Rehabilitation & Safety Improvements Dam & Control Structure		Rivers Dam SW 19-12-20W	Riverdale	March

## NORTHERN AIRPORTS AND MARINE OPERATIONS TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Apron Repairs/Improvements	Navigational Aids - MIRLS/PAPI/FEC		God's Lake Narrows Airport	Unorganized Territory	November
Facility Repairs/Improvements	New Airport Terminal Building		God's Lake Narrows Airport	Unorganized Territory	November
Facility Repairs/Improvements	New Airport Terminal Building and Retrofit of Existing Terminal Building into an Equipment Shop		Tadoule Lake Airport	Unorganized Territory	November

## BUILDING TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
<b>Building</b>	<b>Equipment Shed</b>		<b>Hadashville</b>	<b>Reynolds</b>	<b>February - April</b>
<b>Building</b>	<b>Office</b>		<b>Headingley (Traffic Engineering)</b>	<b>Headingley</b>	<b>February - April</b>



## MATERIAL SUPPLY TENDERS

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Supply	Waterborne Traffic Paint		Various Locations		November - April
Supply	Low VOC Alkyd Traffic Paint		Various Locations		November - April
Supply	Glass Beads for Pavement Marking		Various Locations		November - April
Supply	Lab Equipment		Various Locations		November - April
Supply	Culverts		Various Locations		November - April
Supply	Asphalt Cements and Emulsified Asphalts		Various Locations		November - April
Supply	Aggregates		Various Locations		November - April
Supply	Wood Sign Posts		Various Locations		November - April