

INDEX FOR STANDARD CONSTRUCTION SPECIFICATIONS

| A.GENERAL | NUMBER | DATE | NO. OF PAGES |
|---|---------------|-------------------|--------------|
| Bidding Procedures | 90 | July 2020 | 15 |
| General Conditions | 100(I) | March 2020 | 24 |
| Quality Specifications For Quality Control | 110(I) | March 2020 | 6 |
| Quality Specifications For Surveying | 120(I) | March 2020 | 4 |
| Liquidated Damages | 130(I) | February 2017 | 9 |
| Interim Payments | 140(I) | February 2017 | 2 |
| Fuel Cost Adjustments | 160(I) | February 2017 | 1 |
| Weigh Scales | 170 | May 2012 | 4 |
| Field Laboratories | 180(I) | August 2015 | 5 |
| Mobilization of Equipment | 190(I) | July 2015 | 1 |
| TRAFFIC | | | |
| Traffic Control | 200(I) | February 2020 | 15 |
| Dust Control | 220 | June 2000 | 1 |
| B. GRADING & SURFACING SPECIFICATIONS | | | |
| CLEARING AND GRUBBING | | | |
| Clearing and Grubbing | 300 | July 2003 | 2 |
| Clearing | 310 | March 1986 | 1 |
| Grubbing | 320 | March 1986 | 1 |
| Forest Service Provisions | 330 | April 1970 | 1 |
| Removing Ornamental Trees | 340 | April 1970 | 1 |
| CULVERTS | | | |
| Removing Culverts and Placing Culverts | 400 | March 2002 | 6 |
| Jacking Culverts Through Embankments | 410(I) | February 2017 | 7 |
| GRADING | | | |
| Grading | 500(I) | March 2018 | 18 |
| Boulevard Earth Fill | 510 | March 1986 | 1 |
| Granular Fill | 520 | March 1986 | 1 |
| Towing | 530 | March 1986 | 1 |
| Seeding | 540 | July 2011 | 1 |
| Landscaping | 550 | July 2011 | 4 |
| GRAVELLING | | | |
| Lease Agreement for Stockpile Site | -- | -- | 2 |
| Stockpiling Aggregates | 600(I) | February 2017 | 4 |
| Supplying & Depositing Aggregates | 610(I) | February 2017 | 3 |
| BASE COURSE | | | |
| Granular Base Course | 700(I) | February 2017 | 11 |
| Construction Specifications for Granular Base Course | 701(I) | March 2020 | 15 |
| PAVEMENT | | | |
| Bituminous Pavement and Recycled Bituminous Pavement | 800(I) | September 2019 | 16 |

INDEX FOR STANDARD CONSTRUCTION SPECIFICATIONS

| | NUMBER | DATE | NO. OF PAGES |
|---|---------------|----------------------|--------------|
| Construction Specifications for | | | |
| Bituminous Pavement | 801(I) | March 2020 | 27 |
| Applying Prime Coat, Blotter and Tack Coat | 805(I) | March 2018 | 5 |
| Applying Prime Coat and Tack Coat | 806(I) | March 2020 | 5 |
| Removing Asphalt Pavement | 810 | March 1986 | 1 |
| Reclaiming Bituminous Pavement | 815 | May 1997 | 3 |
| Asphalt Curb | 820 | March 1986 | 1 |
| Constructing an Asphalt Surface Treatment | 825 | March 2002 | 3 |
| Micro Surfacing Treatment | 827(I) | February 2020 | 14 |
| Concrete Pavement | 830(I) | February 2017 | 17 |
| Concrete Curbing | 860(I) | August 2013 | 11 |
| Construction of Sidewalks | 870 | March 1986 | 2 |
| Removing Concrete Curb | 880 | March 1986 | 1 |
| Rubblization of Portland Cement Concrete Pavements | 885(I) | August 2013 | 4 |
| Removing Concrete Pavement | 890 | March 1986 | 1 |
| Shoulder and Centreline Rumble Strip | 895(I) | August 2013 | 6 |
| AGGREGATE | | | |
| for Granular Base Course | 900 | August 2015 | 5 |
| Material Specification For Aggregate - Granular Course | | | |
| for Traffic Gravel | 901(I) | March 2020 | 10 |
| for Traffic Gravel | 910 | August 2015 | 3 |
| for Bituminous Pavement | 920(I) | February 2017 | 8 |
| Material Specification For Aggregate – Bituminous Pavement | | | |
| for Portland Cement Concrete | 921(I) | March 2020 | 10 |
| for Portland Cement Concrete | 930(I) | March 2015 | 5 |
| for Seal Coat Cover | 940 | August 2015 | 2 |
| for Winter Sand | 950(I) | August 2015 | 2 |
| C. BRIDGE SPECIFICATIONS | | | |
| EXCAVATION | | | |
| Structural Excavation | 1000 (I) | June 2013 | 5 |
| Supplying and Placing Backfill | 1001 (I) | June 2011 | 7 |
| Supplying and Placing Granular Backfill | 1002 M | February 1982 | 1 |
| Supplying Course Granular Backfill | 1003 M | February 1982 | 1 |
| Supplying and Placing Drainfill | 1004 M | February 1982 | 2 |
| Supplying and Placing Subsurface Drainage Fill | 1005 M | January 1981 | 1 |
| PILES | | | |
| - Driving Treated Timber Piles | 1010 M | January 1981 | 3 |
| - Supplying and Driving Steel Bearing Piles | 1012 (I) | March 2010 | 7 |
| - Supplying and Driving Steel Pipe Piles | 1014 (I) | September 2010 | 8 |
| - Driving Precast Concrete Piles | 1016 M | May 1984 | 4 |
| - Cast-In-Place Concrete Piles | 1018 (I) | August 2010 | 4 |

INDEX FOR STANDARD CONSTRUCTION SPECIFICATIONS

| | NUMBER | DATE | NO. OF PAGES |
|--|----------|---------------|--------------|
| DEMOLITION | | | |
| - Demolition and Removal of Existing Structures | 1020 (I) | April 2013 | 4 |
| - Dismantling and Salvage of Existing Structures | 1021(I) | April 2013 | 4 |
| TIMBER | | | |
| - Construction of Treated Timber Structures | 1025 M | May 1984 | 4 |
| CONCRETE | | | |
| - Reinforced Cast-in-Place Concrete | 1030 (I) | March 2010 | 34 |
| - Ready-Mix Concrete | 1031 M | January 1981 | 3 |
| - Superstructure Concrete | 1032 (I) | March 2010 | 16 |
| - Underwater Concrete | 1035 M | May 1984 | 8 |
| - Supplying and Placing Concrete Reinforcement | 1038 (I) | March 2010 | 7 |
| - Concrete Repairs | 1039 (I) | November 2010 | 6 |
| PRESTRESSED CONCRETE | | | |
| - Fabrication of Precast Prestressed Concrete Girders | 1040 (I) | May 2010 | 20 |
| - Erection of Precast Prestressed Concrete Girders | 1041 (I) | June 2011 | 7 |
| - Lateral Stressing, Placing of Anchor Rods & Miscellaneous Grouting | 1042 M | May 1984 | 5 |
| - Enclosing & Heating | 1043 M | May 1984 | 3 |
| - Cast-In-Place Prestressed Post Tensioned Concrete | 1044 M | January 1981 | 11 |
| - Fabrication of Precast Reinforced Concrete Box Culverts | 1045 M | May 1984 | 5 |
| - Erection of Precast Reinforced Concrete Box Culverts | 1046 M | May 1984 | 5 |
| - Fabrication of Precast Concrete Panels | 1047 (I) | May 2011 | 9 |
| - Installation of Precast Concrete Panels | 1048 (I) | June 2011 | 3 |
| WATERPROOFING & PAVING | | | |
| - Supply and Application of Asphalt Damp Proofing | 1050 (I) | March 2010 | 2 |
| - Asphalt Paving on Bridges Hot Poured Rubberized Asphalt | 1052 M | May 1984 | 8 |
| - Waterproofing | 1055 M | May 1984 | 2 |
| - Bituminous Seal Coating of Bridges | 1056 M | May 1984 | 4 |
| STEEL | | | |
| - Supply, Fabrication and Delivery of Structural Steel | 1060 (I) | March 2010 | 24 |
| - Erection of Structural Steel | 1061 (I) | March 2010 | 8 |
| - Supply, Fabrication and Erection of Miscellaneous Metal | 1062 (I) | March 2010 | 13 |
| - Placing Steel Beam Guardrailing | 1064 M | January 1981 | 1 |
| - Supply, Fabrication and Installation of Expansion Joints | 1065 (I) | March 2010 | 6 |

INDEX FOR STANDARD CONSTRUCTION SPECIFICATIONS

| | NUMBER | DATE | NO. OF PAGES |
|--|----------|---------------|--------------|
| PAINTING | | | |
| - Coating Structural Steel | 1070 (I) | March 2010 | 11 |
| - Field Painting | 1071 M | January 1981 | 3 |
| STRUCTURAL PLATE PIPES | | | |
| - Supply & Installation of Structural Plate Corrugated Steel Pipes | 1075 M | May 1984 | 5 |
| - Supply & installation of Extensions to Corrugated Structural Steel Plate Pipes | 1076 M | May 1984 | 6 |
| RIP-RAP | | | |
| - Fabrication and Delivery of Precast Concrete Barriers | 1080 (I) | May 2010 | 7 |
| - Oversized Sandbag Rip-Rap | 1081 M | January 1981 | 2 |
| - Installation, Relocation and Removal of Precast Concrete Barriers | 1082 (I) | March 2010 | 2 |
| - Precast Concrete Rip-Rap | 1084 M | May 1984 | 3 |
| - Fabrication of Precast Prestressed Concrete Deck Panels | 1085(I) | February 2013 | 18 |
| - Installation of Precast Prestressed Concrete Deck Panels | 1086(I) | February 2013 | 6 |
| BRIDGE MISCELLANEOUS | | | |
| - Supplying and Placing Electrical and Telephone Conduit | 1090 (I) | March 2010 | 3 |
| - Temporary Works | 1092 (I) | March 2010 | 6 |
| - Office Trailer | 1095 (I) | March 2010 | 3 |
| - Concrete Slope Protection | 1096 (I) | March 2010 | 10 |
| D. MISCELLANEOUS | | | |
| MISCELLANEOUS | | | |
| - Strip Vertical Aerial Photography | 1262 | March 1991 | 1 |
| - The Approval, Supply and Application of Dust Control | 1280 | February 2019 | 9 |
| - Supply and Delivery of Corrugated Steel Culverts | 1285 | May 1997 | 6 |
| - Supply and Delivery of Precast Concrete Culverts | 1290 | February 2001 | 8 |
| EROSION CONTROL | | | |
| - Supply & Installation of Geotextile Fabric | 1295 | June 2000 | 3 |
| - Supply & Place Silt Fence Barrier | 1296 | May 2012 | 2 |
| - Stone Rip-Rap | 1297 | July 2003 | 2 |
| - Supply & Place Erosion Control Blanket | 1298 | February 2001 | 1 |

* (I) = Interim Specification