

Manitoba Transportation and Infrastructure Advertising Schedule 2026 Edition Spring Update



CONSTRUCTION, SERVICES AND MATERIALS SUPPLY TENDERS

The Advertising Schedule is published annually with an update in the Spring.

- All Tenders associated with this advertising schedule can be found at: www.Merx.com.
- Details of submission requirements are contained within each bid opportunity.
- All Construction and Materials Supply tenders in the advertising schedule are competitive open tenders.
- Items shown with an asterisk and the initials "QS" (*QS) indicate the use of Quality Specifications.
- Items shown in bolded text are newly added projects.

HIGHWAYS AD SCHEDULE

GRADING

| Tender Description | Hwy | Location | Length kms | RM or Unorganized Territory | Tentative Ad Date |
|--------------------------------|------------|--|---------------|-------------------------------------|-------------------|
| Gravel Road Restoration | 355 | 6.6km W of W Jct PR 250--W Jct PR 250 | 6.6 | Oakview | May |
| Road Restoration | 077 | Saskatchewan Border--PTH 10 | 41.5 | Mountain/Unorgan- ized Territory | June |
| Grading | 034 | 9.3km N of PTH 2--11.4km N of PTH 2 | 2.1 | Victoria | July |

CULVERT REPLACEMENT

| Tender Description | Hwy | Location | Length kms | RM or Unorganized Territory | Tentative Ad Date |
|----------------------------|------------|---|---------------|-----------------------------------|-------------------|
| Culvert Replacement | 345 | At Drain: 5.7km W of PTH 21 | | Grassland | May |
| Culvert Replacement | 352 | At McCormans Coulee: 3.0km S of PR 265 | | Glenella- Lansdowne | June |
| Culvert Replacement | 352 | 0.9km North of PR 265 | | Glenella- Lansdowne | June |
| Culvert Replacement | 453 | At Spring Creek: 5.7km E of PTH 10 | | Oakland- Wawanesa | June |

| SURFACE REHABILITATION | | | | | |
|---|------------|---|-----------------------|--|--------------------------|
| Tender Description | Hwy | Location | Length kms | RM or Unorganized Territory | Tentative Ad Date |
| Bituminous Rebaillitation | 067 | PR 236 to PTH 7 | 6.6 | Rockwood | May |
| Bituminous Rehabilitation | 001 | Saskatchewan Border--3.6km W of W Jct PTH 83 (E/B) | 31.4 | Wallace- Woodworth | October |
| Bituminous Rehabilitation | 610 | Richmond Ave--Victoria Ave | 1.7 | City of Brandon | October |
| SURFACE RECONSTRUCTION | | | | | |
| Tender Description | Hwy | Location | Length kms | RM or Unorganized Territory | Tentative Ad Date |
| Bituminous Reconstruction | 201 | PTH 59--PR 302 | 20.5 | Stuartburn | May |
| Bituminous Reconstruction | 023 | PR 422--Morris | 6.9 | Morris | June |
| Bituminous Reconstruction | 014 | PTH 30--PTH 75 | 16.7 | Montcalm | June |
| Bituminous Reconstruction | 042 | PR 264--12.2km East of PR 264 | 12.2 | Yellowhead | June |
| Bituminous Reconstruction | 001 | 0.6km East of PTH 41 (Kirkella Rest Area) | 1 | Wallace- Woodworth | October |
| INTERSECTION IMPROVEMENTS | | | | | |
| Tender Description | Hwy | Location | Length kms | RM or Unorganized Territory | Tentative Ad Date |
| Intersection Improvements/Bituminous Reconstruction | 215 | In Beausejour, from 7.2km East of PTH 12 to PTH 44 | | | June |
| Intersection Improvements | 012 | At PR 210 | | | July |

STRUCTURES AD SCHEDULE

| Tender Description | Hwy | Location | RM or Unorganized Territory | Tentative Ad Date |
|--------------------------------|------------|---|-----------------------------------|-------------------|
| Structure Replacement | 003 | At Morris River: 0.4km South of PR 305 (At Brunkild) | Macdonald | May |
| Structure Rehabilitation | 011 | At Whitemouth River: 3.2km West of PTH 44 (South of Whitemouth) | Whitemouth | May |
| Structure Rehabilitation | 264 | At Arrow River: 7.1km South of PR 355 | Prairie View | May |
| Structure Replacement | 001 | At South Boggy Creek: 1.1km East of PR 340 (E/B) (East of Douglas) | Elton | May |
| Structure Replacement | 001 | At South Boggy Creek: 1.1km East of PR 340 (W/B) (East of Douglas) | Elton | May |
| Structure Replacement | 020 | At Sclater River: 4.9km West of PR 272 | Mountain | May |
| Structure Replacement | 450 | At Canada Creek: 17.8km S of PTH 3 (Vicinity of Metigoshe) | Winchester | June |
| Structure Rehabilitation | 041 | At Qu'Appelle River: 4.9km West of PTH 42 (Vicinity of St. Lazare) | Ellice-Archie | June |
| Minor Structure Rehabilitation | 430 | At Assiniboine River: 1.9km South of PTH 26 (Vicinity of Poplar Point) | Portage la Prairie | June |
| Minor Structure Rehabilitation | 023 | At Rat River: 0.5km W of PTH 59 | De Salaberry | June |
| Culvert Replacement | 021 | At Drain: 0.5km South of PR 259 | Wallace-Woodworth | June |
| Culvert Replacement | 042 | At Snake Creek: 2.2km East of PR 568 | Prairie View | June |
| Structure Replacement | 201 | At Main Drain: 0.2km East of PR 200 | Emerson-Franklin | July |
| Structure Rehabilitation | 010 | At Assiniboine River: 0.3km South of PR 459 NB & SB | Brandon | July |
| Structure Replacement | 001 | At Willow Creek: East Branch: 6.4km East of PTH 110 (E/B) (East of Brandon) | Elton | August |

| | | | | |
|--------------------------------|-----|---|---------------|-----------|
| Structure Replacement | 001 | At Willow Creek: West Branch: 5.2km East of PTH 110 (E/B) (East of Brandon) | Elton | August |
| Structure Replacement | 001 | At Willow Creek: East Branch: 6.4km East of PTH 110 (W/B) (East of Brandon) | Elton | August |
| Structure Replacement | 001 | Willow Creek: West Branch: 5.2km East of PTH 110 (W/B) (East of Brandon) | Elton | August |
| Structure Replacement | 008 | At Grassmere Drain: 1.0km North of PTH 101 (At Kapelus Drive) | West St. Paul | September |
| Structure Replacement | 233 | At Fisher River, East Branch: 0.8km West of PTH 17 (At Fisher Branch) | Fisher | September |
| Minor Structure Rehabilitation | 023 | At Drain: 1.4km E of PTH 18 (E of Ninette) | Prairie Lakes | September |

WATER RELATED INFRASTRUCTURE AD SCHEDULE

| Tender Description | Hwy | Location | RM or Unorganized Territory | Tentative Ad Date |
|--|-----|-----------------|-----------------------------|-------------------|
| Spillway Reconstruction and West Dike Rehabilitation | | Oak Lake Dam | Sifton | May |
| Drain Rehabilitation | | Kronsgart Drain | Morris | May |
| Culvert Replacement | | Domain Drain | MacDonald | May |
| Structure Replacement | | Devils Creek | St. Clements | September |

MATERIALS AD SCHEDULE

| Tender Description | Hwy | Location | RM or Unorganized Territory | Tentative Ad Date |
|---|-----|-------------------|-----------------------------------|----------------------------|
| Waterborne Traffic Paint | | Various Locations | | November 2025-October 2026 |
| Low VOC Alkyd Traffic Paint | | Various Locations | | November 2025-October 2026 |
| Glass Beads for Pavement Marking | | Various Locations | | November 2025-October 2026 |
| Lab Equipment | | Various Locations | | November 2025-October 2026 |
| Culverts | | Various Locations | | November 2025-October 2026 |
| Asphalt Cements and Emulsified Asphalts | | Various Locations | | November 2025-October 2026 |
| Aggregates | | Various Locations | | November 2025-October 2026 |
| Wood Sign Posts | | Various Locations | | November 2025-October 2026 |