
Tabulation of Tenders Contract No. 6770
Reinforced Concrete Box Culvert (Structures)

Description UOM Quantity Price Total Cost Price Total Cost Price Total Cost Price Total Cost Price Total Cost Price Total Cost
Mobilization of Equipment Lump-Sum 1 178,320.00 178,320.00 115,668.00 115,668.00 227,495.00 227,495.00 136,000.00 136,000.00 254,185.64 254,185.64 30,000.00 30,000.00
Access Roads and Site Work Roads (Modified) Lump-Sum 1 18,000.00 18,000.00 20,000.00 20,000.00 52,110.00 52,110.00 10,000.00 10,000.00 46,180.00 46,180.00 20,178.59 20,178.59
Traffic Control Level IV (Modified) Lump-Sum 1 150,000.00 150,000.00 185,000.00 185,000.00 89,810.00 89,810.00 65,000.00 65,000.00 74,221.00 74,221.00 65,820.53 65,820.53
Supply and Place Crash Attenuation Each 26 1,000.00 26,000.00 900.00 23,400.00 200.00 5,200.00 350.00 9,100.00 439.96 11,438.96 493.31 12,826.06
Supply of Field Office Class "B' (Modified) Lump-Sum 1 19,675.00 19,675.00 20,000.00 20,000.00 13,180.00 13,180.00 15,000.00 15,000.00 10,000.00 10,000.00 10,950.00 10,950.00
Environmental Management Procedures Lump-Sum 1 10,000.00 10,000.00 20,000.00 20,000.00 8,600.00 8,600.00 10,000.00 10,000.00 12,486.00 12,486.00 4,800.00 4,800.00
Water Control Lump-Sum 1 25,000.00 25,000.00 20,000.00 20,000.00 57,900.00 57,900.00 30,000.00 30,000.00 18,113.00 18,113.00 40,320.65 40,320.65
Cofferdam Construction Lump-Sum 1 25,000.00 25,000.00 20,000.00 20,000.00 120,420.00 120,420.00 30,000.00 30,000.00 31,106.00 31,106.00 44,044.40 44,044.40
Dewatering Lump-Sum 1 21,000.00 21,000.00 20,000.00 20,000.00 87,320.00 87,320.00 25,000.00 25,000.00 9,997.00 9,997.00 53,383.00 53,383.00
Demolition and Removal of Existing Structure Lump-Sum 1 57,500.00 57,500.00 41,000.00 41,000.00 40,800.00 40,800.00 60,000.00 60,000.00 53,000.00 53,000.00 50,000.00 50,000.00
Dismantling and Salvage of Existing Structure Lump-Sum 1 11,039.00 11,039.00 10,000.00 10,000.00 4,000.00 4,000.00 5,000.00 5,000.00 2,000.00 2,000.00 1,400.00 1,400.00
Structural Excavation (Modified) Lump-Sum 1 45,000.00 45,000.00 50,000.00 50,000.00 56,350.00 56,350.00 70,000.00 70,000.00 45,000.00 45,000.00 60,000.00 60,000.00
Shoring Lump-Sum 1 207,800.00 207,800.00 175,000.00 175,000.00 105,000.00 105,000.00 70,000.00 70,000.00 42,432.00 42,432.00 5,000.00 5,000.00
Supply & Place Insulation Square Meter 230 32.50 7,475.00 32.50 7,475.00 55.00 12,650.00 70.00 16,100.00 39.17 9,009.10 26.00 5,980.00
Permable Formwork Liner Square Meter 131 36.00 4,716.00 36.00 4,716.00 27.00 3,537.00 25.00 3,275.00 25.31 3,315.61 8.00 1,048.00
Supply Reinforcing Steel (Black) Kilogram 36447 1.29 47,016.63 1.30 47,381.10 1.26 45,923.22 1.20 43,736.40 1.18 43,007.46 1.18 43,007.46
Placing Reinforcing Steel Kilogram 36447 0.90 32,802.30 1.00 36,447.00 0.80 29,157.60 0.70 25,512.90 0.71 25,877.37 1.00 36,447.00
Supply Place Concrete (Substructure) Cubic Meter 267 1,132.00 302,244.00 1,000.00 267,000.00 755.00 201,585.00 1,500.00 400,500.00 1,082.61 289,056.87 2,015.24 538,069.08
Heating Concrete Cubic Meter 25 205.00 5,125.00 205.00 5,125.00 230.00 5,750.00 350.00 8,750.00 1.00 25.00 1.00 25.00
Asphalt Damp Proofing Square Meter 522 25.00 13,050.00 25.00 13,050.00 18.00 9,396.00 20.00 10,440.00 12.00 6,264.00 7.53 3,930.66
Lump Sum Backfill Lump-Sum 1 15,000.00 15,000.00 20,000.00 20,000.00 15,000.00 15,000.00 20,000.00 20,000.00 15,000.00 15,000.00 15,000.00 15,000.00
Suppling & Placing Granular Backfill (measured in tonnes) Other 3780 32.50 122,850.00 33.00 124,740.00 33.00 124,740.00 32.50 122,850.00 32.50 122,850.00 32.50 122,850.00
Stone Rip Rap, Class 350 mm (Modified) Cubic Meter 175 95.00 16,625.00 100.00 17,500.00 101.00 17,675.00 95.00 16,625.00 95.00 16,625.00 95.00 16,625.00
Removing Asphalt Pavement (Modifed) Square Meter 1055 12.50 13,187.50 13.00 13,715.00 13.00 13,715.00 12.50 13,187.50 12.50 13,187.50 12.50 13,187.50
Removing Plain Concrete Pavement (Modified) Square Meter 55 75.00 4,125.00 75.00 4,125.00 75.00 4,125.00 75.00 4,125.00 75.00 4,125.00 75.00 4,125.00
Salvaging Granular Material Cubic Meter 440 12.00 5,280.00 12.00 5,280.00 12.00 5,280.00 12.00 5,280.00 12.00 5,280.00 12.00 5,280.00
Stripping Slopes (Modifed) (measured in stations) Other 6 750.00 4,500.00 750.00 4,500.00 750.00 4,500.00 750.00 4,500.00 750.00 4,500.00 250.00 1,500.00
Bench Cuts (measured in stations) Other 6 2,000.00 12,000.00 2,000.00 12,000.00 2,000.00 12,000.00 2,000.00 12,000.00 2,000.00 12,000.00 2,000.00 12,000.00
Common Excavation Cubic Meter 1490 10.00 14,900.00 10.00 14,900.00 10.00 14,900.00 10.00 14,900.00 10.00 14,900.00 10.00 14,900.00
Supp & Installation of Geotextile Fabric (Modified) Square Meter 7100 3.00 21,300.00 3.00 21,300.00 3.00 21,300.00 3.00 21,300.00 3.00 21,300.00 2.19 15,549.00
Granular Base Course Class ``C`` (measured in tonnes) Other 5660 32.50 183,950.00 32.50 183,950.00 33.00 186,780.00 32.50 183,950.00 32.50 183,950.00 32.50 183,950.00
Granular Base Course Class ``A`` (measured in tonnes) Other 2510 33.00 82,830.00 33.00 82,830.00 33.00 82,830.00 33.00 82,830.00 33.00 82,830.00 33.00 82,830.00
Supply & Apply Prime Coat (Modified) Liter 4760 1.00 4,760.00 1.00 4,760.00 1.00 4,760.00 0.95 4,522.00 0.95 4,522.00 0.95 4,522.00
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Tabulation of Tenders Contract No. 6770
Reinforced Concrete Box Culvert (Structures)

Description UOM Quantity Price Total Cost Price Total Cost Price Total Cost Price Total Cost Price Total Cost Price Total Cost
Bit Pvmt, Cl "B" (Oils Supp. By Cont.) (Modified) (measured in tonnes) Other 1628 98.50 160,358.00 98.50 160,358.00 98.00 159,544.00 98.00 159,544.00 97.50 158,730.00 97.50 158,730.00
Rumble Strip Meter 440 3.00 1,320.00 3.00 1,320.00 3.00 1,320.00 2.90 1,276.00 2.90 1,276.00 2.90 1,276.00
Installation of Cable Barrier End Anchor Each 4 2,000.00 8,000.00 2,000.00 8,000.00 3,500.00 14,000.00 3,500.00 14,000.00 1,642.50 6,570.00 765.50 3,062.00
Installation of Cable Guardrail Meter 184 25.00 4,600.00 25.00 4,600.00 58.00 10,672.00 57.00 10,488.00 42.47 7,814.48 18.93 3,483.12
Detour Removal Lump-Sum 1 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00 50,000.00
Waste Excavation (Modified) Cubic Meter 250 14.00 3,500.00 14.00 3,500.00 14.00 3,500.00 14.00 3,500.00 14.00 3,500.00 14.00 3,500.00
Supp/Place Erosion Control Blanket Cl1 Type Urban Biodegradable (Modified) Square Meter 1600 4.90 7,840.00 3.25 5,200.00 2.50 4,000.00 2.75 4,400.00 2.50 4,000.00 4.90 7,840.00
Seeding Using Imported Topsoil Square Meter 1500 9.00 13,500.00 8.00 12,000.00 6.50 9,750.00 6.50 9,750.00 6.50 9,750.00 9.00 13,500.00
Motor Grader Hour 15 185.00 2,775.00 185.00 2,775.00 185.00 2,775.00 185.00 2,775.00 185.00 2,775.00 185.00 2,775.00
Hydraulic Excavator Hour 15 170.00 2,550.00 170.00 2,550.00 170.00 2,550.00 170.00 2,550.00 170.00 2,550.00 170.00 2,550.00
Wheel Loader Hour 15 150.00 2,250.00 150.00 2,250.00 150.00 2,250.00 150.00 2,250.00 150.00 2,250.00 150.00 2,250.00

1,964,763.43$                 1,863,415.10$                 1,944,149.82$                   1,810,016.80$                 1,736,999.99$                 1,768,515.05$               
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