
Tender 6809
Bridge Construction 

(Structures)
Over Peterson Creek

on PR 315

Code Description UOM Quantity Price Total Cost Price Total Cost Price Total Cost Price Total Cost
100 Mobilization of Equipment Lump-Sum 1 209,574.97 209,574.97 203,653.00 203,653.00 203,271.51 203,271.51 410,734.17 410,734.17
102 Traffic Control Level II (Modified) Lump-Sum 1 41,049.75 41,049.75 32,910.00 32,910.00 39,743.00 39,743.00 48,144.07 48,144.07
403 Supply of Field Office Class "B" (Modified) Lump-Sum 1 6,370.00 6,370.00 5,675.00 5,675.00 10,000.00 10,000.00 18,887.68 18,887.68
5771 Environmental Management Procedures Lump-Sum 1 7,962.50 7,962.50 6,950.00 6,950.00 11,672.00 11,672.00 5,502.75 5,502.75
5966 Access Roads and Site Work Roads Lump-Sum 1 3,797.50 3,797.50 12,200.00 12,200.00 28,400.00 28,400.00 8,620.85 8,620.85
5610 Shoring Lump-Sum 1 45,325.00 45,325.00 57,200.00 57,200.00 54,687.00 54,687.00 59,909.08 59,909.08
5978 Demolition and Removal of Existing Concrete Structure (Modified) Lump-Sum 1 0.00 0.00 26,120.00 26,120.00 50,638.00 50,638.00 17,610.70 17,610.70
429 Dismantling and Salvaging Existing Structure (Modified) Lump-Sum 1 11,270.00 11,270.00 26,020.00 26,020.00 13,225.00 13,225.00 10,966.51 10,966.51
5963 Structural Excavation (Modified) Lump-Sum 1 12,862.50 12,862.50 19,900.00 19,900.00 39,750.00 39,750.00 15,742.06 15,742.06
418 Driving Steel H Piles Meter 500 111.48 55,740.00 64.00 32,000.00 70.62 35,310.00 79.01 39,505.00
419 Splicing Steel H Piles Each 12 735.00 8,820.00 500.00 6,000.00 1,500.00 18,000.00 1,510.48 18,125.76
492 Installation of Pile Tips Each 12 306.25 3,675.00 200.00 2,400.00 200.00 2,400.00 488.00 5,856.00
1303 Supply and Fabricate Miscellaneous Metal Kilogram 8590 5.98 51,368.20 5.20 44,668.00 5.10 43,809.00 5.87 50,423.30
469 Placing Miscellaneous Metal Kilogram 8590 1.93 16,578.70 2.20 18,898.00 0.52 4,466.80 1.39 11,940.10
460 Supplying & Placing Granular Backfill (Measured in Tonnes) Other 700 36.58 25,606.00 26.50 18,550.00 35.00 24,500.00 45.80 32,060.00
5858 Supply Bearings Each 18 185.04 3,330.72 158.00 2,844.00 149.22 2,685.96 180.10 3,241.80
499 Placing Bearings Each 18 30.63 551.34 90.00 1,620.00 42.67 768.06 41.60 748.80
5941 Delivery of Precast Prestressed Concrete Girders Each 9 2,205.00 19,845.00 717.00 6,453.00 791.67 7,125.03 522.86 4,705.74
444 Erection of Precast Prestressed Concrete Girders Each 9 1,320.28 11,882.52 2,332.00 20,988.00 2,770.78 24,937.02 2,207.81 19,870.29
446 Miscellaneous Grouting Lump-Sum 1 2,388.75 2,388.75 5,000.00 5,000.00 3,237.00 3,237.00 3,491.01 3,491.01
5661 Install Precast Panels Square Meter 91.2 111.49 10,167.89 191.00 17,419.20 226.54 20,660.45 297.73 27,152.98
459 Lump Sum Backfill Lump-Sum 1 6,737.50 6,737.50 3,000.00 3,000.00 1,750.00 1,750.00 5,462.30 5,462.30
3117 Geotextile Non-Woven Square Meter 270 6.13 1,655.10 4.50 1,215.00 3.50 945.00 5.37 1,449.90
497 Supplying & Placing Subsurface Drainage (Modified) Lump-Sum 1 7,350.00 7,350.00 6,220.00 6,220.00 6,339.00 6,339.00 7,759.28 7,759.28
213 Stone Rip-Rap, Class 350 mm Cubic Meter 175 110.25 19,293.75 66.00 11,550.00 99.00 17,325.00 68.09 11,915.75
834 Stripping Slopes (Modified) (Measured in Stations) Other 1 1,470.00 1,470.00 1,200.00 1,200.00 2,000.00 2,000.00 1,282.17 1,282.17
515 Preparation of Existing Surface (Measured in Stations) Other 1 2,278.50 2,278.50 850.00 850.00 1,250.00 1,250.00 6,254.85 6,254.85
161 Bench Cuts (Modified) (Measured in Stations) Other 1 2,695.00 2,695.00 1,200.00 1,200.00 770.00 770.00 13,435.17 13,435.17
270 Granular Fill (Measured in Tonnes) Other 1400 29.84 41,776.00 22.50 31,500.00 29.00 40,600.00 39.57 55,398.00
310 Granular Base Course Class "A" (Modified) (Measured in Tonnes) Other 1500 34.57 51,855.00 29.00 43,500.00 39.00 58,500.00 45.27 67,905.00
765 Supply & Apply Prime Coat Liter 2000 5.51 11,020.00 2.00 4,000.00 3.00 6,000.00 5.23 10,460.00
298 Bit Pvmt, Cl "B" (Oils Supp. by Cont.) (Modified) (Measured in Tonnes) Other 375 173.34 65,002.50 145.00 54,375.00 185.00 69,375.00 176.22 66,082.50
522 Seeding (Modified) Square Meter 600 12.25 7,350.00 10.00 6,000.00 2.00 1,200.00 1.79 1,074.00
1281 Supp/Place Erosion Control Blanket Cl1 Type Urban Biodegradable (Modified) Square Meter 600 6.13 3,678.00 8.00 4,800.00 3.00 1,800.00 3.11 1,866.00
1026 Connect Guardrail to Bridge Each 4 61.25 245.00 1,500.00 6,000.00 85.25 341.00 209.57 838.28
673 Installation of Thrie Beam Guardrail Meter 30.4 245.00 7,448.00 170.00 5,168.00 178.49 5,426.10 89.01 2,705.90
717 Install W ThrieBeam Transition Guardrail Meter 15.2 245.00 3,724.00 170.00 2,584.00 151.78 2,307.06 178.01 2,705.75
716 Installation of W-Beam Guardrail Meter 53.2 183.75 9,775.50 130.00 6,916.00 191.88 10,208.02 101.72 5,411.50
5855 Install ET Plus End Treatment Each 2 2,450.00 4,900.00 3,800.00 7,600.00 2,989.50 5,979.00 2,705.76 5,411.52
5854 Installation of FLEAT End Treatment Each 2 2,450.00 4,900.00 3,800.00 7,600.00 2,242.00 4,484.00 2,705.76 5,411.52
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557 Motor Grader Hour 15 120.00 1,800.00 140.00 2,100.00 180.00 2,700.00 152.59 2,288.85
982 Hydraulic Excavator Hour 15 120.00 1,800.00 150.00 2,250.00 165.00 2,475.00 187.35 2,810.25
733 Wheel Loader Hour 15 120.00 1,800.00 115.00 1,725.00 150.00 2,250.00 157.55 2,363.25
5964 Supply of Pile Tips Each 12 123.90 1,486.80 125.00 1,500.00 200.00 2,400.00 181.26 2,175.12
5965 Supplying Steel H Piles Meter 537 161.55 86,752.35 105.00 56,385.00 170.00 91,290.00 194.04 104,199.48

894,959.34 836,706.20 977,000.00 1,199,905.00ITEM PRICE TOTAL


