
Tender Tabulations 6826
Bridge Construction

(Structure)
Over the Assiniboine River on PTH 1W (WB)

(0.8km West of PTH 26)

Code Description UOM Quantity Price Total Cost Price Total Cost Price Total Cost Price Total Cost Price Total Cost
100 Mobilization of Equipment Lump-Sum 1 703,307.00 703,307.00 371,000.00 371,000.00 163,465.90 163,465.90 456,771.93 456,771.93 583,039.27 583,039.27

5771 Environmental Management Procedures Lump-Sum 1 15,350.00 15,350.00 5,000.00 5,000.00 27,389.00 27,389.00 69,725.49 69,725.49 170,603.91 170,603.91
104 Traffic Control Level IV Lump-Sum 1 75,740.00 75,740.00 30,000.00 30,000.00 28,665.00 28,665.00 170,216.75 170,216.75 105,893.72 105,893.72

5966 Access Roads and Site Work Roads Lump-Sum 1 84,300.00 84,300.00 150,000.00 150,000.00 88,700.00 88,700.00 90,667.57 90,667.57 324,661.19 324,661.19
402 Supply of Field Office Class A Lump-Sum 1 14,130.00 14,130.00 20,000.00 20,000.00 10,000.00 10,000.00 24,943.71 24,943.71 84,980.85 84,980.85

5967 Work Bridges, Work Platforms & Rock Berms Lump-Sum 1 179,500.00 179,500.00 90,000.00 90,000.00 71,300.00 71,300.00 220,132.57 220,132.57 623,736.51 623,736.51
5920 Demolition and Removal of Existing Structures Lump-Sum 1 327,400.00 327,400.00 350,000.00 350,000.00 373,000.00 373,000.00 447,859.56 447,859.56 538,934.23 538,934.23
429 Dismantling and Salvaging Existing Structures Lump-Sum 1 18,000.00 18,000.00 10,000.00 10,000.00 8,000.00 8,000.00 12,795.99 12,795.99 36,510.48 36,510.48

5640 Cofferdam Construction Lump-Sum 1 378,240.00 378,240.00 550,000.00 550,000.00 550,000.00 550,000.00 712,967.40 712,967.40 625,582.08 625,582.08
5963 Structural Excavation Lump-Sum 1 64,200.00 64,200.00 75,000.00 75,000.00 98,200.00 98,200.00 278,890.70 278,890.70 116,999.20 116,999.20
5965 Supplying Steel H Piles Meter 1,072 190.00 203,680.00 250.00 268,000.00 225.00 241,200.00 165.00 176,880.00 150.03 160,832.16
418 Driving Steel H Piles Meter 1,072 107.00 114,704.00 20.00 21,440.00 5.00 5,360.00 198.00 212,256.00 189.65 203,304.80
419 Splicing Steel H Piles Each 20 700.00 14,000.00 300.00 6,000.00 300.00 6,000.00 0.05 1.00 980.90 19,618.00

5964 Supply of Pile Tips Each 120 180.00 21,600.00 600.00 72,000.00 400.00 48,000.00 92.00 11,040.00 207.36 24,883.20
492 Installation of Pile Tips Each 120 200.00 24,000.00 400.00 48,000.00 400.00 48,000.00 135.00 16,200.00 233.84 28,060.80

6016 PDA Testing Each 4 2,350.00 9,400.00 4,700.00 18,800.00 2,350.00 9,400.00 6,000.00 24,000.00 11,085.49 44,341.96
376 Permeable Formwork Liner Square Meter 1,010 27.00 27,270.00 30.00 30,300.00 28.00 28,280.00 17.29 17,462.90 21.42 21,634.20

6070 Concrete Sealer Lump-Sum 1 15,000.00 15,000.00 7,000.00 7,000.00 10,656.00 10,656.00 8,876.73 8,876.73 25,354.88 25,354.88
5996 Asphalt Damp Proofing Square Meter 400 40.00 16,000.00 15.00 6,000.00 13.00 5,200.00 18.00 7,200.00 49.53 19,812.00
497 Supplying and Placing Subsurface Drainage Lump-Sum 1 7,640.00 7,640.00 18,000.00 18,000.00 5,914.00 5,914.00 5,267.00 5,267.00 23,402.54 23,402.54

460 Supplying and Placing Granular Backfill (measured in 
tonnes) Other 1,700 31.00 52,700.00 31.00 52,700.00 31.00 52,700.00 26.00 44,200.00 48.08 81,736.00

459 Lump Sum Backfill Lump-Sum 1 18,200.00 18,200.00 20,000.00 20,000.00 17,300.00 17,300.00 36,192.00 36,192.00 41,675.39 41,675.39
1303 Supply and Fabricate Miscellaneous Metal Kilogram 25,466 5.24 133,441.84 5.50 140,063.00 4.97 126,566.02 5.44 138,535.04 7.03 179,025.98
469 Placing Miscellaneous Metal Kilogram 25,466 0.96 24,447.36 2.00 50,932.00 0.65 16,552.90 1.25 31,832.50 1.47 37,435.02

6015 Drilling and Placing Anchor Rods Each 44 90.00 3,960.00 600.00 26,400.00 83.59 3,677.96 262.65 11,556.60 561.27 24,695.88
5858 Supply Bearings Each 20 3,236.00 64,720.00 3,500.00 70,000.00 3,654.30 73,086.00 3,558.75 71,175.00 4,612.05 92,241.00
5597 Installation of Bridge Bearings Each 20 275.00 5,500.00 500.00 10,000.00 467.35 9,347.00 878.73 17,574.60 1,996.03 39,920.60
3117 Geotextile Non-Woven Square Meter 3,150 3.00 9,450.00 3.00 9,450.00 3.00 9,450.00 2.09 6,583.50 7.68 24,192.00
217 Stone Rip-Rap, Class 600 mm Cubic Meter 2,150 79.00 169,850.00 78.00 167,700.00 78.00 167,700.00 75.50 162,325.00 101.34 217,881.00

6003 Delivery of Structural Steel Lump-Sum 1 128,000.00 128,000.00 150,000.00 150,000.00 98,075.00 98,075.00 98,075.00 98,075.00 91,510.39 91,510.39
468 Erection of Structural Steel Kilogram 492,575 1.42 699,456.50 1.23 605,867.25 0.57 280,767.75 1.10 541,832.50 0.54 265,990.50

5698 Field Surf Prep & Painting Struct Steel Lump-Sum 1 28,550.00 28,550.00 26,000.00 26,000.00 22,000.00 22,000.00 24,000.00 24,000.00 23,159.48 23,159.48
5791 Supply & Fab Modular Expansion Joints Each 2 45,133.00 90,266.00 50,000.00 100,000.00 46,499.00 92,998.00 34,385.00 68,770.00 60,432.22 120,864.44
5792 Erect Modular Expansion Joints Each 2 8,555.00 17,110.00 10,000.00 20,000.00 5,528.50 11,057.00 18,102.48 36,204.96 33,617.44 67,234.88
439 Movable Deck Hoarding Lump-Sum 1 120,000.00 120,000.00 60,000.00 60,000.00 22,878.00 22,878.00 81,704.00 81,704.00 139,215.11 139,215.11
464 Hot Poured Rubberized Asphalt Waterproofing Square Meter 1,745 38.00 66,310.00 38.00 66,310.00 36.65 63,954.25 37.00 64,565.00 51.41 89,710.45

Gateway Constr. & Eng. 
Ltd.

Graham Construction & 
Engineering LP

M D Steele Construction 
Ltd.

PCL Constructors 
Canada Inc.

Surespan Construction 
Ltd.



Tender Tabulations 6826
Bridge Construction

(Structure)
Over the Assiniboine River on PTH 1W (WB)

(0.8km West of PTH 26)

Code Description UOM Quantity Price Total Cost Price Total Cost Price Total Cost Price Total Cost Price Total Cost

Gateway Constr. & Eng. 
Ltd.

Graham Construction & 
Engineering LP

M D Steele Construction 
Ltd.

PCL Constructors 
Canada Inc.

Surespan Construction 
Ltd.

1127 Bit Pvmt ClB (Br Deck) Oils Supp by Cont (measured in Other 380 128.00 48,640.00 114.00 43,320.00 111.00 42,180.00 128.00 48,640.00 217.22 82,543.60
743 Sawcutting Pavement Meter 30 33.00 990.00 21.00 630.00 21.00 630.00 67.00 2,010.00 330.55 9,916.50
327 Removing Asphalt Pavement Square Meter 7,200 4.00 28,800.00 4.00 28,800.00 4.00 28,800.00 3.90 28,080.00 5.65 40,680.00

5513 Clearing and Grubbing (measured in hectares) Other 1 4,300.00 4,300.00 4,300.00 4,300.00 4,300.00 4,300.00 8,400.00 8,400.00 13,770.15 13,770.15
162 Topsoil Excavation Cubic Meter 1,800 5.00 9,000.00 5.00 9,000.00 5.00 9,000.00 4.00 7,200.00 10.39 18,702.00
870 Bench Cuts (measured in stations) Other 4 1,500.00 6,000.00 1,500.00 6,000.00 1,500.00 6,000.00 1,200.00 4,800.00 5,742.66 22,970.64
172 Waste Excavation Cubic Meter 500 10.00 5,000.00 10.00 5,000.00 10.00 5,000.00 11.00 5,500.00 43.84 21,920.00
818 Crushed Rock, 100mm Minus (measured in tonnes) Other 4,000 27.00 108,000.00 27.00 108,000.00 27.00 108,000.00 23.45 93,800.00 34.34 137,360.00

310 Granular Base Course Class “A” (measured in tonnes) Other 8,200 29.00 237,800.00 29.00 237,800.00 29.00 237,800.00 23.45 192,290.00 33.67 276,094.00

765 Supply & Apply Prime Coat Liter 3,100 4.00 12,400.00 1.75 5,425.00 1.75 5,425.00 4.00 12,400.00 2.67 8,277.00

298 Bit Pvmt Cl “B” (Oils Supp by Cont) (measured in 
tonnes) Other 3,200 93.00 297,600.00 111.00 355,200.00 102.25 327,200.00 92.80 296,960.00 116.36 372,352.00

1158 Rubblize Concrete Pavement Square Meter 4,500 9.00 40,500.00 7.75 34,875.00 7.50 33,750.00 8.85 39,825.00 11.06 49,770.00
522 Seeding Square Meter 9,800 0.40 3,920.00 0.50 4,900.00 0.40 3,920.00 0.40 3,920.00 1.45 14,210.00

1281 Supp/Place Erosion Control Blanket Cl1 Type Urban 
Biodegradable Square Meter 9,800 2.45 24,010.00 2.50 24,500.00 2.45 24,010.00 2.45 24,010.00 3.54 34,692.00

1026 Connect Guardrail to Bridge Each 2 535.00 1,070.00 475.00 950.00 50.00 100.00 946.60 1,893.20 4,802.60 9,605.20
6084 Installation of TL3 End Treatment (Category "D") Each 2 2,425.00 4,850.00 2,225.00 4,450.00 3,000.00 6,000.00 1,713.25 3,426.50 7,612.43 15,224.86
1025 Rumble Strip Meter 1,200 9.00 10,800.00 8.00 9,600.00 7.35 8,820.00 8.05 9,660.00 10.97 13,164.00
557 Motor Grader Hour 25 165.00 4,125.00 165.00 4,125.00 165.00 4,125.00 150.00 3,750.00 191.76 4,794.00
991 Tandem Truck Hour 15 83.00 1,245.00 83.00 1,245.00 83.00 1,245.00 90.00 1,350.00 124.17 1,862.55
982 Hydraulic Excavator Hour 25 150.00 3,750.00 150.00 3,750.00 150.00 3,750.00 150.00 3,750.00 179.71 4,492.75
733 Wheel Loader Hour 25 135.00 3,375.00 135.00 3,375.00 135.00 3,375.00 130.00 3,250.00 163.96 4,099.00

5895 Supply and Place Concrete (Substructure) Cubic Meter 713 568.00 404,984.00 900.00 641,700.00 1,091.15 777,989.95 648.72 462,537.36 839.04 598,235.52
437 Heating Concrete Cubic Meter 713 181.00 129,053.00 150.00 106,950.00 124.30 88,625.90 132.29 94,322.77 141.10 100,604.30

5896 Supplying and Placing Concrete (Superstructure) Cubic Meter 517 1,435.00 741,895.00 2,000.00 1,034,000.00 1,004.06 519,099.02 1,609.68 832,204.56 1,769.74 914,955.58
673 Installation of Thrie Beam Guardrail Meter 8 285.00 2,280.00 265.00 2,120.00 200.00 1,600.00 236.28 1,890.24 1,400.06 11,200.48
717 Install W ThrieBeam Transition Guardrail Meter 4 342.00 1,368.00 325.00 1,300.00 200.00 800.00 242.11 968.44 2,800.12 11,200.48
716 Installation of W-Beam Guardrail Meter 27 140.00 3,780.00 120.00 3,240.00 150.00 4,050.00 171.60 4,633.20 514.20 13,883.40

5857 Supply Reinforcing Steel (Black) Kilogram 60,867 1.21 73,649.07 1.20 73,040.40 1.18 71,823.06 1.18 71,823.06 1.63 99,213.21
5587 Supply Reinforcing Steel (ChromX) Kilogram 127,798 3.61 461,350.78 3.60 460,072.80 3.58 457,516.84 3.58 457,516.84 3.61 461,350.78
435 Placing Reinforcing Steel Kilogram 188,665 0.75 141,498.75 0.75 141,498.75 0.73 137,725.45 0.73 137,725.45 0.73 137,725.45
168 Composite Excavation Cubic Meter 4,500 14.00 63,000.00 14.00 63,000.00 14.00 63,000.00 43.00 193,500.00 18.67 84,015.00
163 Common Excavation Cubic Meter 1,500 11.00 16,500.00 11.00 16,500.00 11.00 16,500.00 8.00 12,000.00 22.66 33,990.00

6,840,956.30 7,160,629.20 5,897,000.00 7,463,317.62 8,941,548.55Item Price Total


