
Tabulations of Tender No. 6830
South Dike Rehabilitation

Gardenton Floodway
Municipality of Stuartburn

(Phase 3)

Code Description UOM Quantity Price Total Cost Price Total Cost Price Total Cost Price Total Cost
100 Mobilization of Equipment Lump-Sum 1 125,000.00 125,000.00 50,000.00 50,000.00 250,000.00 250,000.00 88,110.00 88,110.00
102 Traffic Control Level II (Modified) Lump-Sum 1 15,000.00 15,000.00 1,000.00 1,000.00 2,500.00 2,500.00 500.00 500.00
834 Stripping Slopes (measured in stations) Other 43 1,500.00 64,500.00 2,000.00 86,000.00 3,000.00 129,000.00 900.00 38,700.00
161 Bench Cuts (measured in stations) Other 43 3,700.00 159,100.00 1,000.00 43,000.00 2,000.00 86,000.00 600.00 25,800.00
949 Removing Fence Meter 4,300 3.00 12,900.00 6.00 25,800.00 2.50 10,750.00 1.00 4,300.00
168 Composite Excavation (Modified) Cubic Meter 170,000 7.25 1,232,500.00 6.00 1,020,000.00 7.00 1,190,000.00 3.75 637,500.00
171 Loose Rock Disposal (Modified) Cubic Meter 500 15.00 7,500.00 20.00 10,000.00 25.00 12,500.00 5.00 2,500.00
130 Removing Metal Pipe Culverts Meter 20 125.00 2,500.00 100.00 2,000.00 100.00 2,000.00 50.00 1,000.00
148 Culvert Gravel (Modified) (measured in tonnes) Other 1,300 45.00 58,500.00 25.00 32,500.00 40.00 52,000.00 37.50 48,750.00
158 Supply & Place Corrugated Steel Pipe (Modified) Meter 112 375.00 42,000.00 425.00 47,600.00 500.00 56,000.00 325.00 36,400.00
3117 Geotextile Non-Woven Square Meter 1,200 4.50 5,400.00 3.00 3,600.00 3.00 3,600.00 2.00 2,400.00
213 Stone Rip-Rap, Class 350 mm (measured in tonnes) Other 160 85.00 13,600.00 60.00 9,600.00 65.00 10,400.00 32.00 5,120.00
522 Seeding (Modified) (measured in hectares) Other 37 1,950.00 72,150.00 1,700.00 62,900.00 1,750.00 64,750.00 1,250.00 46,250.00
821 Supply & Place Straw Mulch (measured in hectares) Other 9 2,500.00 22,500.00 2,100.00 18,900.00 1,750.00 15,750.00 650.00 5,850.00
982 Hydraulic Excavator Hour 50 220.00 11,000.00 175.00 8,750.00 210.00 10,500.00 100.00 5,000.00
610 Track Type Tractor with Hydraulic Dozer Hour 50 195.00 9,750.00 175.00 8,750.00 210.00 10,500.00 130.00 6,500.00

$1,853,900.00 $1,430,400.00 $1,906,250.00 $954,680.00Item Price Total

Broda Group of Companies Diamond Ready Mix 
Concrete Ltd. Dirt Pro Inc. Earth Max Construction 

Inc.
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Tabulations of Tender No. 6830
South Dike Rehabilitation

Gardenton Floodway
Municipality of Stuartburn

(Phase 3)

Code Description UOM Quantity
100 Mobilization of Equipment Lump-Sum 1
102 Traffic Control Level II (Modified) Lump-Sum 1
834 Stripping Slopes (measured in stations) Other 43
161 Bench Cuts (measured in stations) Other 43
949 Removing Fence Meter 4,300
168 Composite Excavation (Modified) Cubic Meter 170,000
171 Loose Rock Disposal (Modified) Cubic Meter 500
130 Removing Metal Pipe Culverts Meter 20
148 Culvert Gravel (Modified) (measured in tonnes) Other 1,300
158 Supply & Place Corrugated Steel Pipe (Modified) Meter 112
3117 Geotextile Non-Woven Square Meter 1,200
213 Stone Rip-Rap, Class 350 mm (measured in tonnes) Other 160
522 Seeding (Modified) (measured in hectares) Other 37
821 Supply & Place Straw Mulch (measured in hectares) Other 9
982 Hydraulic Excavator Hour 50
610 Track Type Tractor with Hydraulic Dozer Hour 50

Item Price Total

Price Total Cost Price Total Cost Price Total Cost Price Total Cost
26,600.00 26,600.00 175,000.00 175,000.00 15,000.00 15,000.00 288,168.00 288,168.00

500.00 500.00 15,000.00 15,000.00 5,000.00 5,000.00 10,000.00 10,000.00
1,500.00 64,500.00 1,750.00 75,250.00 2,500.00 107,500.00 572.00 24,596.00
1,500.00 64,500.00 1,500.00 64,500.00 950.00 40,850.00 675.00 29,025.00

0.50 2,150.00 6.99 30,057.00 8.00 34,400.00 2.50 10,750.00
4.25 722,500.00 7.97 1,354,900.00 8.20 1,394,000.00 7.00 1,190,000.00

20.00 10,000.00 55.00 27,500.00 95.00 47,500.00 21.00 10,500.00
50.00 1,000.00 100.00 2,000.00 60.00 1,200.00 60.00 1,200.00
30.00 39,000.00 26.34 34,242.00 36.00 46,800.00 35.25 45,825.00

270.00 30,240.00 972.00 108,864.00 650.00 72,800.00 758.00 84,896.00
1.50 1,800.00 3.53 4,236.00 3.50 4,200.00 3.00 3,600.00

40.00 6,400.00 87.00 13,920.00 70.00 11,200.00 36.00 5,760.00
950.00 35,150.00 1,500.00 55,500.00 2,000.00 74,000.00 1,800.00 66,600.00

1,070.00 9,630.00 1,475.00 13,275.00 2,000.00 18,000.00 1,700.00 15,300.00
150.00 7,500.00 215.00 10,750.00 150.00 7,500.00 130.00 6,500.00
200.00 10,000.00 225.00 11,250.00 165.00 8,250.00 130.00 6,500.00

$1,031,470.00 $1,996,244.00 $1,888,200.00 $1,799,220.00

Hugh Munro Construction L. Chabot Enterprises Ltd.Fast Brothers LTD H. Baudry Construction 
(1980) Ltd.
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Tabulations of Tender No. 6830
South Dike Rehabilitation

Gardenton Floodway
Municipality of Stuartburn

(Phase 3)

Code Description UOM Quantity
100 Mobilization of Equipment Lump-Sum 1
102 Traffic Control Level II (Modified) Lump-Sum 1
834 Stripping Slopes (measured in stations) Other 43
161 Bench Cuts (measured in stations) Other 43
949 Removing Fence Meter 4,300
168 Composite Excavation (Modified) Cubic Meter 170,000
171 Loose Rock Disposal (Modified) Cubic Meter 500
130 Removing Metal Pipe Culverts Meter 20
148 Culvert Gravel (Modified) (measured in tonnes) Other 1,300
158 Supply & Place Corrugated Steel Pipe (Modified) Meter 112
3117 Geotextile Non-Woven Square Meter 1,200
213 Stone Rip-Rap, Class 350 mm (measured in tonnes) Other 160
522 Seeding (Modified) (measured in hectares) Other 37
821 Supply & Place Straw Mulch (measured in hectares) Other 9
982 Hydraulic Excavator Hour 50
610 Track Type Tractor with Hydraulic Dozer Hour 50

Item Price Total

Price Total Cost Price Total Cost Price Total Cost Price Total Cost Price Total Cost
125,675.00 125,675.00 41,800.00 41,800.00 75,400.00 75,400.00 200,000.00 200,000.00 250,000.00 250,000.00

6,000.00 6,000.00 1,013.82 1,013.82 845.00 845.00 2,000.00 2,000.00 1,500.00 1,500.00
3,200.00 137,600.00 1,926.25 82,828.75 1,345.00 57,835.00 1,500.00 64,500.00 365.00 15,695.00

325.00 13,975.00 1,926.25 82,828.75 1,150.00 49,450.00 1,500.00 64,500.00 250.00 10,750.00
2.60 11,180.00 2.11 9,073.00 2.00 8,600.00 5.00 21,500.00 2.50 10,750.00
8.20 1,394,000.00 4.87 827,900.00 4.50 765,000.00 6.50 1,105,000.00 4.90 833,000.00

79.00 39,500.00 16.22 8,110.00 7.00 3,500.00 20.00 10,000.00 7.50 3,750.00
113.00 2,260.00 40.55 811.00 44.00 880.00 100.00 2,000.00 150.00 3,000.00

75.00 97,500.00 36.06 46,878.00 27.00 35,100.00 40.00 52,000.00 30.00 39,000.00
705.00 78,960.00 301.93 33,816.16 355.00 39,760.00 600.00 67,200.00 400.00 44,800.00

3.00 3,600.00 2.35 2,820.00 2.50 3,000.00 5.00 6,000.00 2.50 3,000.00
138.00 22,080.00 60.50 9,680.00 50.00 8,000.00 100.00 16,000.00 50.00 8,000.00

1,350.00 49,950.00 2,387.69 88,344.53 1,700.00 62,900.00 1,500.00 55,500.00 1,000.00 37,000.00
3,200.00 28,800.00 2,160.00 19,440.00 2,100.00 18,900.00 1,500.00 13,500.00 1,000.00 9,000.00

205.00 10,250.00 215.00 10,750.00 155.00 7,750.00 200.00 10,000.00 180.00 9,000.00
185.00 9,250.00 225.00 11,250.00 200.00 10,000.00 200.00 10,000.00 180.00 9,000.00

$2,030,580.00 $1,277,344.01 $1,146,920.00 $1,699,700.00 $1,287,245.00

Wintec Building ServicesMasTec Canada Inc. Southwood Ventures Inc. Tri-Core Projects Ltd. Tri-Line Construction Ltd.
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