
Tabulations of Tender No. 6834
Solid Rock Excavation

(Grading)
Rice River Road

4.0km North of PR 304 to 13.0km North of PR 304

Code Description UOM Quantity Price Total Cost Price Total Cost Price Total Cost Price Total Cost Price Total Cost
100 Mobilization of Equipment Lump-Sum 1 709,150.00 709,150.00 175,000.00 175,000.00 500,000.00 500,000.00 695,000.00 695,000.00 450,000.00 450,000.00
838 Dust Control Hour 80 120.00 9,600.00 150.00 12,000.00 150.00 12,000.00 125.00 10,000.00 90.00 7,200.00
103 Traffic Control Level III (Modified) Lump-Sum 1 76,080.00 76,080.00 175,000.00 175,000.00 150,000.00 150,000.00 35,000.00 35,000.00 60,000.00 60,000.00
1317 Wire Backed Silt Fence Barrier Meter 400 12.00 4,800.00 8.70 3,480.00 20.00 8,000.00 43.78 17,512.00 15.00 6,000.00
691 Supp/Place Eros Blnk Cl2,Type B Square Meter 8,500 5.44 46,240.00 4.00 34,000.00 5.00 42,500.00 4.89 41,565.00 5.00 42,500.00
5869 Floating Silt Fence Barrier(Chained) Meter 100 93.60 9,360.00 50.00 5,000.00 150.00 15,000.00 454.75 45,475.00 200.00 20,000.00
130 Removing Metal Pipe Culverts (Modified) Meter 103 119.46 12,304.38 60.00 6,180.00 100.00 10,300.00 100.00 10,300.00 90.00 9,270.00
1300 Removing HDPE/PVC Pipe Culverts (Modified) Meter 84 119.46 10,034.64 50.00 4,200.00 100.00 8,400.00 100.00 8,400.00 90.00 7,560.00
158 Supply & Place Corrugated Steel Pipe (Modified) (900mm, 2.0mm thick) Meter 206 374.11 77,066.66 390.00 80,340.00 1,650.00 339,900.00 406.85 83,811.10 400.00 82,400.00
158 Supply & Place Corrugated Steel Pipe (Modified) (1050mm, 2.8mm thick) Meter 64 467.41 29,914.24 505.00 32,320.00 1,900.00 121,600.00 612.85 39,222.40 650.00 41,600.00
158 Supply & Place Corrugated Steel Pipe (Modified) (1200mm, 2.8mm thick) Meter 47 571.25 26,848.75 565.00 26,555.00 2,000.00 94,000.00 706.85 33,221.95 800.00 37,600.00
158 Supply & Place Corrugated Steel Pipe (Modified) (1650mm, 3.5mm thick) Meter 42 708.97 29,776.74 845.00 35,490.00 2,200.00 92,400.00 1,024.85 43,043.70 1,200.00 50,400.00
1383 Supply & Install Beaver Control Device (900mm) Each 7 2,598.00 18,186.00 1,600.00 11,200.00 1,500.00 10,500.00 4,068.50 28,479.50 1,600.00 11,200.00
1383 Supply & Install Beaver Control Device (1050mm) Each 2 3,222.00 6,444.00 2,400.00 4,800.00 3,000.00 6,000.00 5,098.50 10,197.00 2,000.00 4,000.00
1383 Supply & Install Beaver Control Device (1200mm) Each 2 3,222.00 6,444.00 2,400.00 4,800.00 3,000.00 6,000.00 6,128.50 12,257.00 2,000.00 4,000.00
1383 Supply & Install Beaver Control Device (1650mm) Each 1 5,736.00 5,736.00 4,000.00 4,000.00 4,000.00 4,000.00 8,188.50 8,188.50 3,800.00 3,800.00
3117 Geotextile Non-Woven Square Meter 4,500 2.76 12,420.00 4.00 18,000.00 3.00 13,500.00 3.95 17,775.00 5.00 22,500.00
213 Stone Rip Rap, Class 350 mm (Modified) Cubic Meter 900 75.00 67,500.00 70.00 63,000.00 50.00 45,000.00 91.67 82,503.00 85.00 76,500.00
120 Clearing Hectare 30 2,304.00 69,120.00 2,800.00 84,000.00 1,500.00 45,000.00 7,357.50 220,725.00 4,500.00 135,000.00
121 Grubbing Hectare 18 3,072.00 55,296.00 1,500.00 27,000.00 500.00 9,000.00 3,215.50 57,879.00 4,500.00 81,000.00
168 Composite Excavation (Modified) Cubic Meter 60,000 15.50 930,000.00 9.00 540,000.00 6.00 360,000.00 9.78 586,800.00 10.00 600,000.00
172 Waste Excavation (Modified) Cubic Meter 4,000 18.00 72,000.00 9.00 36,000.00 10.00 40,000.00 10.27 41,080.00 7.00 28,000.00
161 Bench Cuts Station 36 1,929.00 69,444.00 1,000.00 36,000.00 800.00 28,800.00 592.00 21,312.00 750.00 27,000.00
176 Solid Rock Excavation (Controlled) (Modified) Cubic Meter 74,000 43.00 3,182,000.00 40.00 2,960,000.00 43.00 3,182,000.00 54.45 4,029,300.00 29.00 2,146,000.00
954 Trimming Station 90 840.00 75,600.00 500.00 45,000.00 1,500.00 135,000.00 489.00 44,010.00 750.00 67,500.00
522 Seeding Hectare 18 780.00 14,040.00 900.00 16,200.00 1,000.00 18,000.00 1,035.00 18,630.00 500.00 9,000.00
982 Hydraulic Excavator Hour 100 276.00 27,600.00 200.00 20,000.00 175.00 17,500.00 225.00 22,500.00 175.00 17,500.00
610 Track Type Tractor with hydraulic Dozer Hour 100 276.00 27,600.00 200.00 20,000.00 175.00 17,500.00 195.00 19,500.00 175.00 17,500.00
557 Motor Grader Hour 100 192.00 19,200.00 200.00 20,000.00 175.00 17,500.00 175.00 17,500.00 175.00 17,500.00
1325 Rock Truck Hour 100 372.00 37,200.00 240.00 24,000.00 225.00 22,500.00 275.00 27,500.00 175.00 17,500.00
1443 Traffic Gravel Class "D" (Modified) (Supplied) Tonne 25,000 9.68 242,000.00 14.00 350,000.00 5.00 125,000.00 10.92 273,000.00 6.25 156,250.00
826 Crushed Rock, 50mm Minus (Supplied) Tonne 30,000 8.84 265,200.00 14.00 420,000.00 4.00 120,000.00 11.57 347,100.00 5.75 172,500.00
818 Crushed Rock, 100mm Minus (Supplied) Tonne 63,000 7.59 478,170.00 14.00 882,000.00 4.00 252,000.00 13.22 832,860.00 5.00 315,000.00

$6,722,375.41 $6,175,565.00 $5,868,900.00 $7,781,647.15 $4,743,780.00Item Price Total

ArmCon Ltd. Breezy North Construction 
Inc.

Camster Construction Limited H. Baudry Construction 
(1980) Ltd.

Hugh Munro Construction
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Tabulations of Tender No. 6834
Solid Rock Excavation

(Grading)
Rice River Road

4.0km North of PR 304 to 13.0km North of PR 304

Code Description UOM Quantity
100 Mobilization of Equipment Lump-Sum 1
838 Dust Control Hour 80
103 Traffic Control Level III (Modified) Lump-Sum 1
1317 Wire Backed Silt Fence Barrier Meter 400
691 Supp/Place Eros Blnk Cl2,Type B Square Meter 8,500
5869 Floating Silt Fence Barrier(Chained) Meter 100
130 Removing Metal Pipe Culverts (Modified) Meter 103
1300 Removing HDPE/PVC Pipe Culverts (Modified) Meter 84
158 Supply & Place Corrugated Steel Pipe (Modified) (900mm, 2.0mm thick) Meter 206
158 Supply & Place Corrugated Steel Pipe (Modified) (1050mm, 2.8mm thick) Meter 64
158 Supply & Place Corrugated Steel Pipe (Modified) (1200mm, 2.8mm thick) Meter 47
158 Supply & Place Corrugated Steel Pipe (Modified) (1650mm, 3.5mm thick) Meter 42
1383 Supply & Install Beaver Control Device (900mm) Each 7
1383 Supply & Install Beaver Control Device (1050mm) Each 2
1383 Supply & Install Beaver Control Device (1200mm) Each 2
1383 Supply & Install Beaver Control Device (1650mm) Each 1
3117 Geotextile Non-Woven Square Meter 4,500
213 Stone Rip Rap, Class 350 mm (Modified) Cubic Meter 900
120 Clearing Hectare 30
121 Grubbing Hectare 18
168 Composite Excavation (Modified) Cubic Meter 60,000
172 Waste Excavation (Modified) Cubic Meter 4,000
161 Bench Cuts Station 36
176 Solid Rock Excavation (Controlled) (Modified) Cubic Meter 74,000
954 Trimming Station 90
522 Seeding Hectare 18
982 Hydraulic Excavator Hour 100
610 Track Type Tractor with hydraulic Dozer Hour 100
557 Motor Grader Hour 100
1325 Rock Truck Hour 100
1443 Traffic Gravel Class "D" (Modified) (Supplied) Tonne 25,000
826 Crushed Rock, 50mm Minus (Supplied) Tonne 30,000
818 Crushed Rock, 100mm Minus (Supplied) Tonne 63,000

Item Price Total

Price Total Cost Price Total Cost Price Total Cost Price Total Cost Price Total Cost
693,084.00 693,084.00 950000 950000 306000 306000 800000 800000 280000 280000

84.00 6,720.00 220 17600 90 7200 180 14400 100 8000
119,700.00 119,700.00 180000 180000 100000 100000 370000 370000 90000 90000

10.50 4,200.00 20 8000 12.5 5000 19 7600 25 10000
2.90 24,650.00 4.5 38250 4 34000 5 42500 4 34000

158.00 15,800.00 350 35000 150 15000 75 7500 150 15000
58.11 5,985.33 100 10300 100 10300 320 32960 200 20600
71.25 5,985.00 100 8400 100 8400 320 26880 200 16800

262.00 53,972.00 445 91670 350 72100 525 108150 450 92700
406.00 25,984.00 560 35840 520 33280 650 41600 600 38400
502.00 23,594.00 840 39480 600 28200 725 34075 750 35250
713.00 29,946.00 1020 42840 1000 42000 975 40950 900 37800

2,752.00 19,264.00 3000 21000 3000 21000 1950 13650 2000 14000
2,756.00 5,512.00 3500 7000 3400 6800 2500 5000 2000 4000
2,974.00 5,948.00 3800 7600 3600 7200 2900 5800 2500 5000
5,533.00 5,533.00 6500 6500 6000 6000 4700 4700 3000 3000

3.15 14,175.00 2.75 12375 3 13500 3.5 15750 4 18000
14.47 13,023.00 35 31500 37.5 33750 75 67500 60 54000

1,680.00 50,400.00 7500 225000 5000 150000 1600 48000 5000 150000
1,208.00 21,744.00 6000 108000 2000 36000 1600 28800 5000 90000

7.37 442,200.00 12 720000 7 420000 20.5 1230000 10 600000
4.41 17,640.00 5 20000 7.5 30000 14 56000 10 40000

455.00 16,380.00 3000 108000 1500 54000 2400 86400 1000 36000
27.49 2,034,260.00 65 4810000 33 2442000 70 5180000 32 2368000

420.00 37,800.00 550 49500 500 45000 810 72900 2000 180000
546.00 9,828.00 2400 43200 500 9000 400 7200 1000 18000
150.00 15,000.00 200 20000 175 17500 250 25000 180 18000
150.00 15,000.00 250 25000 165 16500 250 25000 200 20000
150.00 15,000.00 175 17500 150 15000 225 22500 200 20000
150.00 15,000.00 240 24000 165 16500 325 32500 200 20000

9.58 239,500.00 8 200000 8.5 212500 6 150000 10 250000
7.53 225,900.00 7 210000 9 270000 6 180000 8 240000
4.90 308,700.00 7 441000 10 630000 7.5 472500 7 441000

$4,537,427.33 $8,564,555.00 $5,113,730.00 $9,255,815.00 $5,267,550.00

L. Chabot Enterprises Ltd. Pennecon Ltd. Ray-Ann Transport Ltd Smook Contractors Ltd. Strilkiwski Contracting Ltd.
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Tabulations of Tender No. 6834
Solid Rock Excavation

(Grading)
Rice River Road

4.0km North of PR 304 to 13.0km North of PR 304

Code Description UOM Quantity
100 Mobilization of Equipment Lump-Sum 1
838 Dust Control Hour 80
103 Traffic Control Level III (Modified) Lump-Sum 1
1317 Wire Backed Silt Fence Barrier Meter 400
691 Supp/Place Eros Blnk Cl2,Type B Square Meter 8,500
5869 Floating Silt Fence Barrier(Chained) Meter 100
130 Removing Metal Pipe Culverts (Modified) Meter 103
1300 Removing HDPE/PVC Pipe Culverts (Modified) Meter 84
158 Supply & Place Corrugated Steel Pipe (Modified) (900mm, 2.0mm thick) Meter 206
158 Supply & Place Corrugated Steel Pipe (Modified) (1050mm, 2.8mm thick) Meter 64
158 Supply & Place Corrugated Steel Pipe (Modified) (1200mm, 2.8mm thick) Meter 47
158 Supply & Place Corrugated Steel Pipe (Modified) (1650mm, 3.5mm thick) Meter 42
1383 Supply & Install Beaver Control Device (900mm) Each 7
1383 Supply & Install Beaver Control Device (1050mm) Each 2
1383 Supply & Install Beaver Control Device (1200mm) Each 2
1383 Supply & Install Beaver Control Device (1650mm) Each 1
3117 Geotextile Non-Woven Square Meter 4,500
213 Stone Rip Rap, Class 350 mm (Modified) Cubic Meter 900
120 Clearing Hectare 30
121 Grubbing Hectare 18
168 Composite Excavation (Modified) Cubic Meter 60,000
172 Waste Excavation (Modified) Cubic Meter 4,000
161 Bench Cuts Station 36
176 Solid Rock Excavation (Controlled) (Modified) Cubic Meter 74,000
954 Trimming Station 90
522 Seeding Hectare 18
982 Hydraulic Excavator Hour 100
610 Track Type Tractor with hydraulic Dozer Hour 100
557 Motor Grader Hour 100
1325 Rock Truck Hour 100
1443 Traffic Gravel Class "D" (Modified) (Supplied) Tonne 25,000
826 Crushed Rock, 50mm Minus (Supplied) Tonne 30,000
818 Crushed Rock, 100mm Minus (Supplied) Tonne 63,000

Item Price Total

Price Total Cost
910000 910000

132.5 10600
234000 234000

15.05 6020
3.8 32300

138.5 13850
149 15347
149 12516
836 172216
986 63104

1260 59220
1390 58380
3590 25130
4000 8000
4350 8700
6460 6460
2.65 11925
34.1 30690
5920 177600
2270 40860

8.4 504000
13.2 52800
1330 47880

76 5624000
274.5 24705

655 11790
198.5 19850

202 20200
191 19100
182 18200
8.1 202500

7.75 232500
7.75 488250

$9,162,693.00

Sigfusson Northern
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