
Tabulations of Tender Contract No. 6836

Reservoir Excavation

Portage Diversion Resevoir

(Municipality of Portage La Prairie)

Code Description UOM Quantity Price Total Cost Price Total Cost Price Total Cost Price Total Cost Price Total Cost

100 Mobilization of Equipment Lump-Sum 1 20,000.00 20,000.00 112,500.00 112,500.00 5,000.00 5,000.00 97,000.00 97,000.00 136,000.00 136,000.00

102 Traffic Control Level II  (Modified) Lump-Sum 1 4,100.00 4,100.00 19,000.00 19,000.00 1,000.00 1,000.00 8,000.00 8,000.00 11,000.00 11,000.00

5966 Access Roads and Site Work Roads (Modified) Lump-Sum 1 6,700.00 6,700.00 25,000.00 25,000.00 10,000.00 10,000.00 20,000.00 20,000.00 17,800.00 17,800.00

120 Clearing (Modified) Lump-Sum 1 11,500.00 11,500.00 15,000.00 15,000.00 10,000.00 10,000.00 30,000.00 30,000.00 5,200.00 5,200.00

5545 Excavation Cubic Meter 90,000 4.99 449,100.00 6.25 562,500.00 5.55 499,500.00 7.00 630,000.00 5.04 453,600.00

982 Hydraulic Excavator (H1) Hour 50 213.00 10,650.00 295.00 14,750.00 200.00 10,000.00 190.00 9,500.00 266.00 13,300.00

982 Hydraulic Excavator (H2) Hour 50 213.00 10,650.00 295.00 14,750.00 200.00 10,000.00 220.00 11,000.00 266.00 13,300.00

Coco Paving Inc.; 

Coco Paving (Canada) 

Inc.;

Dirt Pro Inc.
E.F. Moon 

Construction Ltd.

Friesen Hauling 

& Excavating

GCS Energy 

Services Ltd.

$650,200.00$805,500.00$545,500.00Item Price Total $763,500.00$512,700.00
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Tabulations of Tender Contract No. 6836

Reservoir Excavation

Portage Diversion Resevoir

(Municipality of Portage La Prairie)

Code Description UOM Quantity

100 Mobilization of Equipment Lump-Sum 1

102 Traffic Control Level II  (Modified) Lump-Sum 1

5966 Access Roads and Site Work Roads (Modified) Lump-Sum 1

120 Clearing (Modified) Lump-Sum 1

5545 Excavation Cubic Meter 90,000

982 Hydraulic Excavator (H1) Hour 50

982 Hydraulic Excavator (H2) Hour 50

Item Price Total

Price Total Cost Price Total Cost Price Total Cost Price Total Cost Price Total Cost

95,000.00 95,000.00 12,600.00 12,600.00 50,000.00 50,000.00 55,167.00 55,167.00 26,100.00 26,100.00

5,000.00 5,000.00 3,000.00 3,000.00 5,000.00 5,000.00 24,926.00 24,926.00 14,000.00 14,000.00

5,000.00 5,000.00 10,000.00 10,000.00 45,000.00 45,000.00 16,276.00 16,276.00 18,300.00 18,300.00

7,500.00 7,500.00 7,000.00 7,000.00 20,000.00 20,000.00 3,090.00 3,090.00 8,550.00 8,550.00

5.47 492,300.00 3.70 333,000.00 6.50 585,000.00 4.12 370,800.00 6.15 553,500.00

208.00 10,400.00 200.00 10,000.00 175.00 8,750.00 155.00 7,750.00 195.00 9,750.00

208.00 10,400.00 200.00 10,000.00 175.00 8,750.00 155.00 7,750.00 195.00 9,750.00

H. Baudry 

Construction 

(1980) Ltd.

Hugh Munro 

Construction

L. Chabot

Enterprises Ltd.

Meseyton 

Construction Ltd

$639,950.00$485,759.00

Horizon 

Earthworks Ltd.

$722,500.00$385,600.00$625,600.00
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Tabulations of Tender Contract No. 6836

Reservoir Excavation

Portage Diversion Resevoir

(Municipality of Portage La Prairie)

Code Description UOM Quantity

100 Mobilization of Equipment Lump-Sum 1

102 Traffic Control Level II  (Modified) Lump-Sum 1

5966 Access Roads and Site Work Roads (Modified) Lump-Sum 1

120 Clearing (Modified) Lump-Sum 1

5545 Excavation Cubic Meter 90,000

982 Hydraulic Excavator (H1) Hour 50

982 Hydraulic Excavator (H2) Hour 50

Item Price Total

Price Total Cost Price Total Cost Price Total Cost

132,248.53 132,248.53 20,000.00 20,000.00 100,000.00 100,000.00

4,281.56 4,281.56 1,500.00 1,500.00 5,000.00 5,000.00

37,394.25 37,394.25 15,000.00 15,000.00 10,000.00 10,000.00

2,671.94 2,671.94 5,000.00 5,000.00 10,000.00 10,000.00

6.25 562,500.00 5.50 495,000.00 6.10 549,000.00

207.48 10,374.00 250.00 12,500.00 200.00 10,000.00

180.38 9,019.00 225.00 11,250.00 200.00 10,000.00

Site Resource 

Group Inc.

Tri-Core 

Projects Ltd.

Tri-Line 

Construction Ltd

$694,000.00$560,250.00$758,489.28
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