

INDEX FOR STANDARD CONSTRUCTION SPECIFICATIONS

A.GENERAL	NUMBER	DATE	NO. OF PAGES
Bidding Procedures	90	July 2020	15
General Conditions	100(I)	March 2020	24
Quality Specifications For Quality Control	110(I)	March 2020	6
Quality Specifications For Surveying	120(I)	March 2020	4
Liquidated Damages	130(I)	February 2017	9
Interim Payments	140(I)	February 2017	2
Fuel Cost Adjustments	160	April 2022	6
Weigh Scales	170	May 2012	4
Field Laboratories	180(I)	August 2015	5
Mobilization of Equipment	190(I)	July 2015	1
TRAFFIC			
Traffic Control	200(I)	February 2020	15
Dust Control	220	June 2000	1
B. GRADING & SURFACING SPECIFICATIONS			
CLEARING AND GRUBBING			
Clearing and Grubbing	300	July 2003	2
Clearing	310	March 1986	1
Grubbing	320	March 1986	1
Forest Service Provisions	330	April 1970	1
Removing Ornamental Trees	340	April 1970	1
CULVERTS			
Removing Culverts and Placing Culverts	400	March 2002	6
Jacking Culverts Through Embankments	410(I)	February 2017	7
GRADING			
Grading	500(I)	March 2018	18
Boulevard Earth Fill	510	March 1986	1
Granular Fill	520	March 1986	1
Towing	530	March 1986	1
Seeding	540	July 2011	1
Landscaping	550	July 2011	4
GRAVELLING			
Lease Agreement for Stockpile Site	--	--	2
Stockpiling Aggregates	600(I)	February 2017	4
Supplying & Depositing Aggregates	610(I)	February 2017	3
BASE COURSE			
Granular Base Course	700(I)	February 2017	11
Construction Specifications for Granular Base Course	701(I)	March 2020	15
PAVEMENT			
Bituminous Pavement and Recycled Bituminous Pavement	800(I)	September 2019	16

INDEX FOR STANDARD CONSTRUCTION SPECIFICATIONS

	NUMBER	DATE	NO. OF PAGES
Construction Specifications for			
Bituminous Pavement	801(I)	March 2020	27
Applying Prime Coat, Blotter and Tack Coat	805(I)	March 2018	5
Applying Prime Coat and Tack Coat	806(I)	March 2020	5
Removing Asphalt Pavement	810	March 1986	1
Reclaiming Bituminous Pavement	815	May 1997	3
Asphalt Curb	820	March 1986	1
Constructing an Asphalt Surface Treatment	825	March 2002	3
Micro Surfacing Treatment	827(I)	February 2020	14
Concrete Pavement	830(I)	February 2017	17
Concrete Curbing	860(I)	August 2013	11
Construction of Sidewalks	870	March 1986	2
Removing Concrete Curb	880	March 1986	1
Rubblization of Portland Cement Concrete Pavements	885(I)	August 2013	4
Removing Concrete Pavement	890	March 1986	1
Shoulder and Centreline Rumble Strip	895(I)	August 2013	6
AGGREGATE			
for Granular Base Course	900	August 2015	5
Material Specification For Aggregate - Granular Course	901(I)	March 2020	10
for Traffic Gravel	910	August 2015	3
for Bituminous Pavement	920(I)	February 2017	8
Material Specification For Aggregate – Bituminous Pavement	921(I)	March 2020	10
for Portland Cement Concrete	930(I)	March 2015	5
for Seal Coat Cover	940	August 2015	2
for Winter Sand	950(I)	August 2015	2
C. BRIDGE SPECIFICATIONS			
EXCAVATION			
Structural Excavation	1000 (I)	June 2013	5
Supplying and Placing Backfill	1001 (I)	June 2011	7
Supplying and Placing Granular Backfill	1002 M	February 1982	1
Supplying Course Granular Backfill	1003 M	February 1982	1
Supplying and Placing Drainfill	1004 M	February 1982	2
Supplying and Placing Subsurface Drainage Fill	1005 M	January 1981	1
PILES			
- Driving Treated Timber Piles	1010 M	January 1981	3
- Supplying and Driving Steel Bearing Piles	1012 (I)	March 2010	7
- Supplying and Driving Steel Pipe Piles	1014 (I)	September 2010	8
- Driving Precast Concrete Piles	1016 M	May 1984	4
- Cast-In-Place Concrete Piles	1018 (I)	August 2010	4

INDEX FOR STANDARD CONSTRUCTION SPECIFICATIONS

	NUMBER	DATE	NO. OF PAGES
DEMOLITION			
- Demolition and Removal of Existing Structures	1020 (I)	April 2013	4
- Dismantling and Salvage of Existing Structures	1021(I)	April 2013	4
TIMBER			
- Construction of Treated Timber Structures	1025 M	May 1984	4
CONCRETE			
- Reinforced Cast-in-Place Concrete	1030 (I)	March 2010	34
- Ready-Mix Concrete	1031 M	January 1981	3
- Superstructure Concrete	1032 (I)	March 2010	16
- Underwater Concrete	1035 M	May 1984	8
- Supplying and Placing Concrete Reinforcement	1038 (I)	March 2010	7
- Concrete Repairs	1039 (I)	November 2010	6
PRESTRESSED CONCRETE			
- Fabrication of Precast Prestressed Concrete Girders	1040 (I)	May 2010	20
- Erection of Precast Prestressed Concrete Girders	1041 (I)	June 2011	7
- Lateral Stressing, Placing of Anchor Rods & Miscellaneous Grouting	1042 M	May 1984	5
- Enclosing & Heating	1043 M	May 1984	3
- Cast-In-Place Prestressed Post Tensioned Concrete	1044 M	January 1981	11
- Fabrication of Precast Reinforced Concrete Box Culverts	1045 M	May 1984	5
- Erection of Precast Reinforced Concrete Box Culverts	1046 M	May 1984	5
- Fabrication of Precast Concrete Panels	1047 (I)	May 2011	9
- Installation of Precast Concrete Panels	1048 (I)	June 2011	3
WATERPROOFING & PAVING			
- Supply and Application of Asphalt Damp Proofing	1050 (I)	March 2010	2
- Asphalt Paving on Bridges Hot Poured Rubberized Asphalt	1052 M	May 1984	8
- Waterproofing	1055 M	May 1984	2
- Bituminous Seal Coating of Bridges	1056 M	May 1984	4
STEEL			
- Supply, Fabrication and Delivery of Structural Steel	1060 (I)	March 2010	24
- Erection of Structural Steel	1061 (I)	March 2010	8
- Supply, Fabrication and Erection of Miscellaneous Metal	1062 (I)	March 2010	13
- Placing Steel Beam Guardrailing	1064 M	January 1981	1
- Supply, Fabrication and Installation of Expansion Joints	1065 (I)	March 2010	6

INDEX FOR STANDARD CONSTRUCTION SPECIFICATIONS

	NUMBER	DATE	NO. OF PAGES
PAINTING			
- Coating Structural Steel	1070 (I)	March 2010	11
- Field Painting	1071 M	January 1981	3
STRUCTURAL PLATE PIPES			
- Supply & Installation of Structural Plate Corrugated Steel Pipes	1075 M	May 1984	5
- Supply & installation of Extensions to Corrugated Structural Steel Plate Pipes	1076 M	May 1984	6
RIP-RAP			
- Fabrication and Delivery of Precast Concrete Barriers	1080 (I)	May 2010	7
- Oversized Sandbag Rip-Rap	1081 M	January 1981	2
- Installation, Relocation and Removal of Precast Concrete Barriers	1082 (I)	March 2010	2
- Precast Concrete Rip-Rap	1084 M	May 1984	3
- Fabrication of Precast Prestressed Concrete Deck Panels	1085(I)	February 2013	18
- Installation of Precast Prestressed Concrete Deck Panels	1086(I)	February 2013	6
BRIDGE MISCELLANEOUS			
- Supplying and Placing Electrical and Telephone Conduit	1090 (I)	March 2010	3
- Temporary Works	1092 (I)	March 2010	6
- Office Trailer	1095 (I)	March 2010	3
- Concrete Slope Protection	1096 (I)	March 2010	10
D. MISCELLANEOUS			
MISCELLANEOUS			
- Strip Vertical Aerial Photography	1262	March 1991	1
- The Approval, Supply and Application of Dust Control	1280	February 2019	9
- Supply and Delivery of Corrugated Steel Culverts	1285	May 1997	6
- Supply and Delivery of Precast Concrete Culverts	1290	February 2001	8
EROSION CONTROL			
- Supply & Installation of Geotextile Fabric	1295	June 2000	3
- Supply & Place Silt Fence Barrier	1296	May 2012	2
- Stone Rip-Rap	1297	July 2003	2
- Supply & Place Erosion Control Blanket	1298	February 2001	1

* (I) = Interim Specification