

Manitoba Transportation and Infrastructure Consultant Assignment Schedule 2025 Edition

Revised April 2025



CONSULTANT ASSIGNMENT TENDERS

- The Advertising Schedule is published annually with an update in the Spring.
- All Tenders associated with this advertising schedule can be found at: www.Merx.com.
- Details of submission requirements are contained within each bid opportunity.
- Items shown in bolded text are newly added projects.

MTI Consultant Assignments					
Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Feasibility Study	Bituminous Reconstruction	200	In Emerson: At CN Underpass	Emerson-Franklin	May
Detailed Design	Guardrail - Package 1	Various	Capital Region	Various	May
Detailed Design	Structure Rehabilitation	391	At Churchill River: 3.0km North of PR 493 (Vicinity of Leaf Rapids)	Leaf Rapids	May
Indigenous Consultation Facilitator	Outlet Channels		Lake Manitoba and Lake St. Martin Outlet Channels		May
Detail Design & Contract Administration and Construction Inspection (CACI)	Dam Rehabilitation	—	Carman Dam	Dufferin-Carman	May
L3 Inspection	Inlet Control Structure	—	Portage Diversion	Portage la Prairie	May
Preliminary Design	Structure Rehabilitation		Vermilion Dam	Dauphin	May
Geotechnical Investigation	Runway Rehabilitation		Island Lake Airport	Unorganized Territory	May
Geotechnical Investigation	Runway Rehabilitation		Little Grand Rapids Airport	Unorganized Territory	May
Public and Stakeholder Engagement	Structure Replacement	075	At Morris River: 0.6km North of PTH 23	Morris	May
Contract Administration and Construction Inspection (CACI)	Grading (Includes Gravel)	800	Moose Lake Road (MNR)	Unorganized Territory	May
Detailed Design	Guardrail	006	Various	The Pas	May
Design Review	Outlet Structure Replacement		Portage Diversion	Portage la Prairie	May
Functional Design and Detailed Design	Bituminous Reconstruction	239	Steepprock--9.5km West of PTH 6	Steepprock	May

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Detailed Design	Guardrail - Package 2	Various	Capital Region	Various	May
Detailed Design	Dike Improvements		Ste. Agathe Dike	Ritchot	May
Detailed Design	Structure Replacement	010	At Duck River North on PTH 10, 0.5km North of PTH 20	Mountain	June
Contract Administration and Construction Inspection (CACI)	Bituminous Reconstruction (New Passing Lanes)	014	1.6km East of PTH 32--PTH 30	Rhineland and Montcalm	June
Safety Plan	Intersection Improvements	059	PR 210--Red River Floodway	Ritchot	June
Detailed Design	Guardrail Package 3	Various	Capital Region	Various	June
Feasibility Study	Functional Improvements		PTH 1: At W Jct PTH 10 and E Jct PTH 10	Brandon	June
Functional Design	RFS ESP - Functional Design Phase 2 - Airport		Wasagamack Airport	Unorganized Territory	June
Preliminary Design	Structure Rehabilitation		Moose Lake Dam	NW Angle Provincial Park	June
Detailed Design	Intersection Improvements	002	At PTH 13	Grey	June
Electrical Drawings and Specifications for New Airport Lighting Systems	Runway Rehabilitation		Island Lake Airport	Unorganized Territory	June
Electrical Drawings and Specifications for New Airport Lighting Systems	Runway Rehabilitation		Little Grand Rapids Airport	Unorganized Territory	June
Detailed Design	Structure Rehabilitation	326	At Icelandic River: 0.4km North of PTH 68 (Arborg)	Arborg	June
Detailed Design	Bituminous Reconstruction	026	West Jct PR 248--12.68km E of W Jct of PR 248	Cartier	June

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Detailed Design	Structure Replacement	001	At Symington Yard Overpass (East of Winnipeg)	Springfield	June
Detailed Design	Structure Replacement	242	At Pembina River: 0.8km South of PTH 3 (Vicinity of La Riviere)	Pembina	June
Contract Administration and Construction Inspection (CACI)	Bituminous Reconstruction (New Passing Lanes)	008	PTH 67 -- PR 231	St Andrews	July
Detailed Design	Bituminous Rehabilitation	044	PTH 59—PTH 12	St. Clements and Brokenhead	July
Preliminary Design	Drain Reconstruction		Boundary Creek Drain in the reach of 5-18-3E to 2-18-3E	Gimli Armstrong	July
Detailed Design	Structure Replacements	248 026	At Assiniboine River: 0.3km South of PTH 26 At Long Lake Drain: 0.2km East of PR 248	St. Francois Xavier	July
Detailed Design	Structure Replacement	008	At Grassmere Drain: 1.0km North of PTH 101 (N/B)	West St. Paul	August
Detailed Design	Structure Replacement	008	At Grassmere Drain: 1.0km North of PTH 101 (S/B)	West St. Paul	August
Detailed Design	Structure Replacement	008	At Parks Creek: 1.0km South of PTH 27	St. Andrews	August
Funtional Design	Bituminous Reconstruction (Twinning)	059	PTH 52--PR 210	Hanover	August
Contract Administration and Construction Inspection (CACI)	Bituminous Reconstruction	335	PR 326--3.2km North of PR 326	Bifrost -Riverton	August
Detailed Design	Riparian Conduit Rehabilitation		Stephenfield Dam	Dufferin	August
Detailed Design	Structure Rehabilitation	005	At 12.6km West of PTH 83 (West of Roblin)	Roblin	August
Contract Administration and Construction Inspection (CACI)	Structure	001	Willow Creek: West Branch: 5.2km East of PTH 110 (W/B) (East of Brandon)	Elton	August

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Contract Administration and Construction Inspection (CACI)	Structure	001	At Willow Creek: West Branch: 5.2km East of PTH 110 (E/B) (East of Brandon)	Elton	August
Detailed Design	Structure Replacement	392	At Hayward Creek: 5.2km North of PTH 39	Snow Lake	August
Detailed Design	Structure Replacement	392	At Snow Creek: 0.5km N of PR 395	Snow Lake	August
Detailed Design	Bituminous Reconstruction (Twinning)	003	1.6km East of PTH 100--Winnipeg City Limits	Macdonald	September
Contract Administration and Construction Inspection (CACI)	Intersection Improvements	002	At PTH 13	Grey	September
Detailed Design	Structure Replacement	305	At Assiniboine River: 13.3km South of PTH 1 (At Long Plain First Nation)	Portage la Prairie	September
Functional Design	Bituminous Reconstruction (Twinning)	052	PTH 59--Mitchell (Broesky Rd)	Hanover	September
Detailed Design	Structure Replacement	017	At Broad Valley Drain: 0.7km North of PR 233 (Vicinity of Fisher Branch)	Fisher	October
Preliminary Design	Drain Rehabilitation		City Protection Drain: 7,8,17-12-3E – (Phase 1)	West St. Paul	October
Preliminary Design	Structure Replacement	010	At Woody River: 11.5km North of Swan River	Swan Valley West	October
Detailed Design	Structure Replacement	010	At Steeprock River: 0.7 km South of PTH 77	Mountain	October
Detailed Design	Bituminous Reconstruction and Structure Replacements	283	Saskatchewan Boundary--PTH 10, at Pasquia River (0.8km West of PTH 10 (At The Pas)) and Knapp Dam (The Pas)	Kelsey	October
Functional Design	Bituminous Reconstruction (Twinning)	015	PTH 101--1.2km East of PR 206	Springfield	October
Contract Administration and Construction Inspection (CACI)	Structure	010	At Rolling River: 0.5km East of PTH 45 (North of Erickson)	Clanwilliam-Erickson	October

Category of Work	Tender Description	Hwy	Location	RM or Unorganized Territory	Tentative Ad Date
Detailed Design	Structure Replacement	001 001A	PTH 1 & PTH 1A East Interchange, Portage la Prairie	RM of Portage la Prairie	October
Detailed Design	Structure Replacement	016	At Whitemud River: 0.6km N of PR 242 (Vicinity of Westbourne)	Westbourne	October
Detailed Design	Structure Replacement	345	At Souris River: 14.8km East of PTH 83	Grassland	November
Detailed Design	Structure Replacement	346	At Souris River: 7.0km North of PTH 23	Prairie Lakes	November
Detailed Design	Structure Rehabilitation	240	Grade Separation over CNR/CPKC Tracks on PR 240:0.6km North of PTH 1A	Portage la Prairie	November
Preliminary Design	Structure Rehabilitation	020	At Pine River: 0.3km E of PR 272	ED Swan River	November
In Service Road Safety Review (ISRSR)	Roadway Condition Review	309	PR 307 Renewal Approach: Segment 5, PR 307--Big Whiteshell	Whiteshell Provincial Park	November
Detailed Design	Structure Replacement	373	At Nelson River: Ross Island Ferry Landing (Sea Falls)	Rupertsland	November
Detailed Design	Structure Replacement	100	At Red River: 1.8km East of PTH 75	City of Winnipeg	November
Functional Design and Owners Engineer	Bituminous Reconstruction (Twinning)	001	5.0km West of PR 301--Ontario Boundary		November
Detailed Design	Structure Rehabilitation	240	Grade Separation over CNR/CPKC Tracks on PR 240:0.6km North of PTH 1A	Portage la Prairie	November
Detailed Design	Structure Replacement	059	At Brokenhead River: 3.8km South of PR 319 (Vicinity of Scanterbury)	St. Clements	November